Contract No. DE-AC06-05RL 14655

Section J

Attachment 1: River Corridor Closure Contract Work Scope

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE
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100 Area
100 B/C Area
Regulatory Support
0041.00008 | 41.01.01.02 | Erc | *00B/C | 100.5c.1 | Regulatory Support - Remedial Action B/C Area Non-Site Specific Costs N/A N/A
Area Reactor Area Project Cost
Confirmatory Sampling Sites
100 B/C oy X . _ n . . oy No planning activities currently ongoing; will
0041.00024 41.01.01.03 ERC Area 100-BC-1 Confirmatory Sampling Site - 126-B-2 183-B Clearwells Regulatory Documentation Required be required in the future.
100 B/C oy X . o . . . oy No planning activities currently ongoing; will
0041.00025 41.01.01.03 ERC Area 100-BC-1 Confirmatory Sampling Site - 1607-B1 Septic Tank System Regulatory Documentation Required be required in the future.
100 B/C ) ) . . Interim Action Record of Decision, 100 Area|
0041.00026 41.01.01.03 ERC Area 100-BC-1 Confirmatory Sampling Site - 1607-B2 Septic Tank System Remaining Sites (1999) FY 2005 Start (1st Quarter)
100 B/C oy X . o . . . oy No planning activities currently ongoing; will
0041.00027 41.01.01.03 ERC Area 100-BC-1 Confirmatory Sampling Site - 1607-B3 Septic Tank System Regulatory Documentation Required be required in the future.
100 B/C oy X . o . . . oy No planning activities currently ongoing; will
0041.00028 41.01.01.03 ERC Area 100-BC-1 Confirmatory Sampling Site - 1607-B5 Septic Tank System Regulatory Documentation Required be required in the future.
100 B/C oy X . o . . . oy No planning activities currently ongoing; will
0041.00029 41.01.01.03 ERC Area 100-BC-1 Confirmatory Sampling Site - 1607-B6 Septic Tank System Regulatory Documentation Required be required in the future.

lof121

A000



Contract No. DE-AC06-05RL 14655

Section J

Attachment 1: River Corridor Closure Contract Work Scope

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

(8] i o ()] _
b T)
5 . © 5 < : 8
. P R I S = 2 N - X
o < z < o = 5
Ia) 4 =z = = @ = d
= w o < o 35 x o2 o
> Q [ = i Q @) = O g w
- = Z | 2« o 7 ! <E . ()
S 2 (@] x = o ii] i 4 < a g
= 4 O o0 < [a) [a) D= w
= ) — I = Oz s <
O Z 0 o > > o o %)
< & g | <uw w = = xs ? 2
= @ T 0 % > = 5 0 E
o [ [ [3) < S
=) ®] ®] o) b
@) < < a
Liquid Waste Site Remediation
100 B/C g . - i o . . oy No planning activities currently ongoing; will
0041.00175 41.01.01.04 ERC Area 100-BC-1 Remediate Liquid Waste Site - 100-B-2 181-B Backwash Trench Regulatory Documentation Required be required in the future.
. - . 100-B-8 is complete. Burial Grounds 118-B-
Remediate Liquid Waste Site - 100-B-8 . . . . - - ) =
100 B/C . . 100 B-Reactor Cooling Water Interim Remedial Action Record of Decision, 2 & 118-B-7, which are included in this
41.00176 41.01.01.04 ERC Area 100-BC-1 | (includes Burial Groun7d)s 118-B-2 and 118-8 Effluent Underground Pipelines 100-BC-1, 100-DR-1, and 100-HR-1 (1995) |activity remain to be completed. Overall worl]
scope is 90% complete.
100 B/IC . . ) . . g
0041.00177 41.01.01.04 ERC Area 100-BC-1 Remediate Liquid Waste Site - 100-C-8 105 C Hydraulic Oil Release Regulatory Documentation Required FY 2005 Start (4th Quarter)
Most excavation complete; some excavation,
100 B/C Remediate Liquid Waste Site - 100-B-15 sampling, backfill, & TPA MP-14 WIDS
0041.00178 41.01.01.04 ERC Area 100-BC-1 | (includes 116-B-7, 132-B-6, 132-C-2, 100-C- B/C Effluent River Pipelines Regulatory Documentation Required J Reclassification Form to go; further
6) remediation at 100-C-6 required due to
proximity to 200 Area main feed water line
Waste Site Remediation
0041.00197 | 41.01.0005 | Erc | 9°B/C [ 1008c2 Remediate Waste Site - 100-B-1 Surface Chemical and Solid Waste (liegmiacioplEecoidlefbesSIC oS Ea FY 2005 Start (4th Quarter)
Area Dumping Area Remaining Sites (1999)
0041.00198 | 41.01.01.05 | Erc | 1%°BC | 100.8c1 Remediate Waste Site - 100-B-16 Utility Poles and Fixtures Debris Pile | oo 121ory Documentation Required ® | Remediation is currently ongoing. Scope is
Area Dumping Area 30% complete.
100 B/C . . 183-C Filter Building-Pump Room | Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
0041.00199 41.01.01.05 ERC Area 100-BC-2 Remediate Waste Site - 100-C-7 Foundation and Demolition Waste Remaining Sites (1999) be required in the future.
0041.00200 | 41.01.02.05 | Erc | 9°B/C [ 1008c-2 Remediate Waste Site - 116-C-3 105-C Chermical Waste Tanks | RHERSSICIICCINLIEEEREIERE g FY 2005 Start (4th Quarter)
Area Remaining Sites (1999)
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No planning activities currently ongoing; will
100 B/C . 5 . oy be required in the future. Cleanup of this site|
0041.00201 41.01.01.05 ERC Area 100-BC-1 Remediate Waste Site - 118-B-8 B Reactor Regulatory Documentation Required excludes soils directly under the reactor
footprint.
0041.00203 | 41010105 | Erc | *00BC [ 100.8c1 Remediate Waste Site - 120-B-1 105-B Battery Acid Sump Uiz AGHER REEERE ol DR, 59 A%z FY 2005 Start (4th Quarter)
Area Remaining Sites (1999)
0041.00204 41.01.01.05 ERC 100 B/C 100-BC-1 Remediate Waste Site - 126-B-3 184-B Coal Pit Interim Action Record of Decision, 100 Area| Remediation is currently ongoing. Scope is
: T Area Remaining Sites (1999) 25% complete.
0041.00205 | 41.01.01.05 | Erc | °°B/C [ 1008c1 Remediate Waste Site - 128-B-3 Coal Ash and Demolition Waste Site| MMM Action Record of Decision, 100 Areaf No planning activities currently ongoing; will
Area Remaining Sites (1999) be required in the future.
100 B/C oy . . n . . oy No planning activities currently ongoing; will
0041.00207 41.01.01.05 ERC Area 100-BC-1 Remediate Waste Site - 132-B-2 116-B Reactor Exhaust Stack Regulatory Documentation Required be required in the future.
100 B/C oy . o g o . . oy No planning activities currently ongoing; will
0041.00208 41.01.01.05 ERC Area 100-BC-1 Remediate Waste Site - 600-230 Historic Disposal Site Regulatory Documentation Required be required in the future.
Burial Ground Remediation
Remediate Burial Ground - 118-B-2 (Costs . . - . o ;
100 B/C oy . B X - s Interim Action Record of Decision, 100 Area| Planning activities currently ongoing. (See
0041.XXXXX 41.01.01.06 ERC Area 100-BC-1 | included with Ren;gg_lgl_eg)quuld Waste Site Burial Grounds (2000) Remediate Liquid Waste Site 100-B-8)
0041.00447 | 41.01.01.06 | Erc | °°B/C [ 1008c-2 Remediate Burial Ground - 118-B-3 Construction Burial Ground No. 2 | Miefim Action Record of Decision, 100 Area| Remediation is currently ongoing. Scope is
Area Burial Ground (2000) 30% complete.
Remediate Burial Ground - 118-B-7 (Costs . . - . o ;
100 B/C oy . B X - s Interim Action Record of Decision, 100 Area| Planning activities currently ongoing. (See
0041.XXXXX 41.01.01.06 ERC Area 100-BC-1 | included with Ren;gg_lgl_eg)quuld Waste Site Burial Grounds (2000) Remediate Liquid Waste Site 100-B-8)
4 g
D" - Buildings
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0041.00492 | 41.01.01.07 | ERC | 190B/C D4 Building - MO-474 Mobile Office on B Avenue N/A N (W) EERITES ULy Cugeie, til
Area be required in the future.
0041.00493 41.01.01.07 ERC 100 B/C D4 Building - MO-474A Mobile Office W of Beaver Avenue N/A No planning actlv'ltles‘currently ongoing; will
Area and B Avenue be required in the future.
0041.00494 21.01.01.07 ERC 100 B/C D4 Building - MO-4748 Mobile Office at Beaver Avenue and N/A No planning actlv'ltles‘currently ongoing; will
Area B Avenue be required in the future.
4 5 g M98
D" - Remaining Facilities
41.00488 41.01.01.07 RCC 100 B/C D4 Remaining Fggllltlgs - (B Rx) Hazard B Reactor Hazard Mitigation per the EE/CA DOE/RL-2001-09 Major Hazlard Mitigation complgte. Minor
Area Mitigation approved EE/CA equipment removal remains.
100 B/C D4 Remaining Facilities - 116B (costs No planning activities currently ongoing; will
0041.00490 41.01.01.07 ERC Area included in ISS 105-B Reactor) Reactor Exhaust Stack EE/CA DOE/RL-2001-09 be required in the future.
Interim Safe Storage
100 B/C .
0041.00986 41.01.01.08 ERC Area Interim Safe Storage - 105-B Reactor (ISS) B Reactor DOE/RL-2004-55 Draft EE/CA Issued.
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100 D Area
Regulatory Support
41.01.02.02 | ERC |100 D Area| Regulatory Support - Remedial Action D Area Non-Site Specific Costs N/A N/A
Reactor Area Project Cost
Confirmatory Sampling Sites
Confirmatory Sampling Site - 100 D-DR - No planning activities currently ongoing; will
0041.01029 | 41.01.02.03 | ERC |100 D Area| 100-DR-1| Miscellaneous Piping (includes 100-D-31, Underground Piping Regulatory Documentation Required ° planning activities Y ongoing;
100-D-50) be required in the future.
0041.00030 21.01.02.03 ErC 1100 D Areal 100-DR-2 Confirmatory Sampling Site - 100-D-13 Septic Tanll< System/Sewage Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Disposal Remaining Sites (1999) be required in the future.
No. " . . . Septic Tank System/Sewage . oy No planning activities currently ongoing; will
0041.00031 41.01.02.03 ERC |100 D Area| 100-DR-2 Confirmatory Sampling Site - 100-D-14 Disposal Regulatory Documentation Required be required in the future.
0041.00032 | 41.01.02.03 | ERC |100 D Area| 100-DR-2|  Confirmatory Sampling Site - 100-D-15 Dumping Area Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00034 21.01.02.03 ErC 1100 D Areal 100-DR-1 Confirmatory Sampling Site - 100-D-24 Sample Bulldlng.DryweII (French |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Drain) Remaining Sites (1999) be required in the future.
0041.00035 | 41.01.02.03 | ERC |100 D Area| 100-DR-2|  Confirmatory Sampling Site - 100-D-27 Unplanned Release Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
0041.00036 21.01.02.03 ErC 1100 D Areal 100-DR-2 Confirmatory Sampling Site - 100-D-28 Septic Tanll< System/Sewage Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Disposal Remaining Sites (1999) be required in the future.
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0041.00037 | 41.01.02.03 | ERC |100 D Area| 100-DR-1|  Confirmatory Sampling Site - 100-D-30 Unplanned Release Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00038 | 41.01.02.03 | ERC [100 D Area| 100-DR-1|  Confirmatory Sampling Site - 100-D-7 Undocumented Solid Waste Site | MAIACIONIREECIIDHDERISIONIE0CREa (N BlaniidiR VS ICHITEntyiondaind il
Remaining Sites (1999) be required in the future.
0041.00039 | 41.01.02.03 | ERC |100 D Area| 100-DR-1|  Confirmatory Sampling Site - 100-D-8 Undocumented Liquid Waste Site | MaialaCUONIRECOIHIOT BECISION 00k e IR B RIg ISCiVIEESIC et Vicndo o
Remaining Sites (1999) be required in the future.
0041.00040 41.01.02.03 ERC (100 D Area| 100-DR-1 Confirmatory Sampling Site - 100-D-9 Oil Storage Tank N/A Tank Removed
0041.00041 | 41.01.02.03 | ERC |100 D Area| 100-DR-1|  Confirmatory Sampling Site - 116-D-10 French Drain Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
0041.00042 | 41.01.02.03 | ERC |100 D Area| 100-DR-2| Confirmatory Sampling Site - 116-DR-10 Fuel Storage Discharge Pond | R I Al Sl
Remaining Sites (1999) be required in the future.
0041.00043 | 41.01.02.03 | ERC |100 D Area| 100-DR-2|  Confirmatory Sampling Site - 116-DR-8 Seal Pit Crib Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00044 | 41.01.02.03 | ERC |100 D Area| 100-DR-2|  Confirmatory Sampling Site - 122-DR-1 Large Sodium Fire Facility ey Besmariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
0041.00045 41.01.02.03 ErC 1100 D Areal 100-DR-1 Confirmatory Sampling Site - 128-D-2 Burn Pit Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Remaining Sites (1999) be required in the future.
0041.00046 | 41.01.02.03 | ERC |100 D Area| 100-DR-1|  Confirmatory Sampling Site - 130-D-1 Gasoline Storage Tank USRSl AHTEI [REERIE 6l DESETe, Ao Aee | (Mo FEIIE EERviies CUIElly CREeig Wil

Remaining Sites (1999)

be required in the future.
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0041.00047 21.01.02.03 ErC 1100 D Areal 100-DR-1 Confirmatory Sampling Site - 132-D-1 Gas Recirculation Facility (Process | Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Y ping Unit/Plant) Remaining Sites (1999) be required in the future.
0041.00048 | 41.01.02.03 | ERC [100 D Area| 100-DR-1|  Confirmatory Sampling Site - 132-D-2 Filter Building (Process UnivPlant) |MaciiaCiONRECOrdICBECISIOnHO0IAtea INCIR BRINgISCtVIEESICUITentVondoIng Wil
Remaining Sites (1999) be required in the future.
0041.00049 | 41.01.02.03 | ERC |100 D Area| 100-DR-1|  Confirmatory Sampling Site - 132-D-3 Effluent Pumping Station Uizl AAGHER REEERE| @l DB, A0 Aes) | M ERGI) EEiiles Uy Cigeies wil
Remaining Sites (1999) be required in the future.
0041.00050 | 41.01.02.03 | ERC |100 D Area| 100-DR-2|  Confirmatory Sampling Site - 132-DR-1 Effluent Pumping Station Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
No. y . o . Septic Tank System/Sewage . oy No planning activities currently ongoing; will
0041.00051 41.01.02.03 ERC |100 D Areal 100-DR-2 Confirmatory Sampling Site - 1607-D1 Disposal Regulatory Documentation Required be required in the future.
0041.00052 41.01.02.03 ErC 1100 D Areal 100-DR-1 Confirmatory Samoling Site - 1607-D4 Septic Tank System/Sewage Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T y piing Disposal Remaining Sites (1999) be required in the future.
0041.00053 21.01.02.03 ErC 1100 D Areal 100-DR-1 Confirmatory Sampling Site - 1607-D5 Septic Tank System/Sewage Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T y piing Disposal Remaining Sites (1999) be required in the future.
0041.00054 21.01.02.03 ErC 1100 D Areal 100-DR-2 Confirmatory Sampling Site - 600-30 Dumping Area Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Remaining Sites (1999) be required in the future.
0041.00055 21.01.02.03 ErC 1100 D Areal 100-DR-1 Confirmatory Sampling Site - 628-3 Burn Pit Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Remaining Sites (1999) be required in the future.
0041.00056 21.01.02.03 ERC [100 D Areal 100-DR-1 | Confirmatory Sampling Site - UPR-100-D-1 Unplanned Release (Oil Soaked [Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Soil) Remaining Sites (1999) be required in the future.

Liquid Waste Site Remediation
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0041.00179 21.01.02.04 ErC 1100 D Areal 100-DR-1 Remediate Liquid Waste Site - 100-D-1 Contaminated Storm Drain/Process | Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Sewer Remaining Sites (1999) be required in the future.
Interim Remedial Action Record of Decision, No planning activities currently ongoing: will
0041.00180 41.01.02.04 ERC [100 D Areal 100-DR-1 | Remediate Liquid Waste Site - 100-D-29 Unplanned Release 100-BC-1, 100-DR-1, 100-HR-1 (1995); p bg required in the fui,ureg 9
Proximity Site to 100-D-48, 100-D-49 a :
No. . - L "~ Sodium Dichromate Underground . oy No planning activities currently ongoing; will
0041.00181 41.01.02.04 ERC |100 D Area| 100-DR-1| Remediate Liquid Waste Site - 100-D-56 Supply Lines Regulatory Documentation Required be required in the future.
PO (D (I (ROERTE) AGln No planning activities currently ongoing; will
0041.00182 41.01.02.04 ERC |[100 D Area| 100-DR-2 Remediate Liquid Waste Site - 116-DR-3 Storage Basin Trench Record of Decision, 100-BC-1, 100-DR-1, p 9 . . Y ongoing:
be required in the future.
100-HR-1 (1997)
0041.00183 21.01.02.04 ErC 1100 D Areal 100-DR-1 Remediate Liquid Waste Site - 120-D-2 Waste Acid Reservoir Surface Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Impoundment Remaining Sites (1999) be required in the future.
Interim Remedial Action Record of Decision, No planning activities currently ongoing: will
0041.00184 41.01.02.04 ERC [100 D Area| 100-DR-1 | Remediate Liquid Waste Site - UPR-100-D-5 Undocumented Solid Waste Site 100-BC-1, 100-DR-1, 100-HR-1 (1995); p 9 o ¥ ongoing;
. X be required in the future.
Proximity Site to 100-D-48, 100-D-49
Waste Site Remediation
0041.00210 21.01.02.05 ErC 1100 D Areal 100-DR-1 Remediate Waste Site - 100-D-2 Solid Waste Site (Llead Sheeting) |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Foundation Remaining Sites (1999) be required in the future.
0041.00211 | 41.01.02.05 | ERC [100 D Area| 100-DR-1 Remediate Waste Site - 100-D-3 Solid waste Burial Ground | L (I e Al Sl
Remaining Sites (1999) be required in the future.
0041.00212 21.01.02.05 ErC 1100 D Areal 100-DR-1 Remediate Waste Site - 100-D-42 Solid Waste Burial Ground (Vertical R ilsy DeeumErEan R No planning activities currently ongoing; will

Safety Rod Thimble Site)

be required in the future.
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. . 100 DR Area On-Site Sewage . oy No planning activities currently ongoing; will
0041.00213 41.01.02.05 ERC |100 D Areal 100-DR-2 Remediate Waste Site - 100-D-58 System Regulatory Documentation Required be required in the future.
Remediate Waste Site - 100-D-60 (Cost - . oy No planning activities currently ongoing; will
0041. 41.01.02.05 ERC (100 D A 100-DR-1 X . Und d P . .
o0 rea) included with D4 190-DR) nderground Fiping ReaflaionjEaciinsyiataplentied be required in the future.
. . Utility Pole and Fixture Debris Piles . oy No planning activities currently ongoing; will
0041.00214 41.01.02.05 ERC |100 D Area| 100-DR-1 Remediate Waste Site - 100-D-61 Dumping Area Regulatory Documentation Required be required in the future.
0041.00215 | 41.01.02.05 | ERC |100 D Area| 100-DR-1 Remediate Waste Site - 116-D-5 Outfall Structure Interim Action Record of Decision, 100 Area| No planning activties currently ongoing; will
: T Remaining Sites (1999) be required in the future.
0041.00216 21.01.02.05 ErC 1100 D Areal 100-DR-2 Remediate Waste Site - 116-D-8 Cask Storage Pad Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Remaining Sites (1999) be required in the future.
0041.00217 | 41.01.0205 | ERC |100 D Area| 100-DR-1 Remediate Waste Site - 116-DR-5 Outfall Structure Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Remaining Sites (1999) be required in the future.
No planning activities currently ongoing; will
. . - . . be required in the future. Cleanup of this site|
0041.00218 41.01.02.05 ERC (100 D A 100-DR-1 R diate Waste Site - 118-D-6 105-D Reactor Build J -
rea) emediate Waste Site eactor Burlding ReallaionjEaciinsyiataplentied excludes soils directly under the reactor
footprint.
0041.00220 | 41.01.02.05 | ERC |100 D Area| 100-DR-1 Remediate Waste Site - 132-D-4 116-D Reactor Exhaust Stack ey Besmariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; will
0041.00221 | 41.01.02.05 | ERC |100 D Area| 100-DR-2 Remediate Waste Site - 132-DR-2 116-DR Reactor Exhaust Stack sy Besmariion Repie? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; will
Burial Ground Remediation
0041.00449 | 41.01.02.06 | ERC [100 D Area| 100-DR-1|  Remediate Burial Ground - 100-D-32 Solid waste Burial Ground | e (I e Al Sl
Burial Grounds (2000) be required in the future.
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0041.00450 | 41.01.02.06 | ERC |100D Area| 100-DR-1|  Remediate Burial Ground - 100-D-33 Solid Waste Burial Ground | R e R R Al Sl
Burial Grounds (2000) be required in the future.
0041.00451 | 41.01.02.06 | ERC |100D Area| 100-DR-1|  Remediate Burial Ground - 100-D-35 Solid Waste Burial Ground | R e R R Al Sl
Burial Grounds (2000) be required in the future.
0041.00452 | 41.01.02.06 | ERC |100D Area| 100-DR-2|  Remediate Burial Ground - 100-D-40 Solid Waste Burial Ground | R e R R Al Sl
Burial Grounds (2000) be required in the future.
0041.00453 | 41.01.02.06 | ERC |100D Area| 100-DR-1|  Remediate Burial Ground - 100-D-41 Solid Waste Burial Ground | R e R Al Sl
Burial Grounds (2000) be required in the future.
. . Solid Waste Burial Ground (Vertical | Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
0041.00454 | 41.01.02.06 | ERC |100 D Area| 100-DR-2 Remediate Burial Ground - 100-D-43 ) ) ; "
rea) emediate Burial roun Safety Rod Thimble Site) Burial Grounds (2000) be required in the future.
. . Solid Waste Burial Ground (Vertical | Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
0041.00455 | 41.01.02.06 | ERC |100 D Area| 100-DR-1 Remediate Burial Ground - 100-D-45 ) ) ; "
rea) emediate Burial roun Safety Rod Thimble Site) Burial Grounds (2000) be required in the future.
0041.00456 | 41.01.02.06 | ERC |100D Area| 100-DR-2|  Remediate Burial Ground - 100-D-47 Solid Waste Burial Ground | R e R R Al Sl
Burial Grounds (2000) be required in the future.
0041.00457 | 41.01.02.06 | ERC |100 D Area| 100-DR-2 Remediate Burial Ground - 118-D-1 Burial Ground #1 Uiz AGHER [REEERE| @l DEEEEn, 450 AeEs) | M GERGI) EEiiles Uiy CigeiEs wil
Burial Grounds (2000) be required in the future.
0041.00458 | 41.01.02.06 | ERC |100 D Area| 100-DR-2 Remediate Burial Ground - 118-D-2 Burial Ground #2 Uiz AGHER [REEERE| @l DEEEEn, 450 AeEs) | M GERGI) EEiiles Uiy CigeiEs wil
Burial Grounds (2000) be required in the future.
0041.00459 | 41.01.02.06 | ERC 100D Area| 100-DR-2|  Remediate Burial Ground - 118-D-3 Burial Ground #3 Interim Action Record of Decision, 100 Area| No planning activties currently ongoing; will

Burial Grounds (2000)

be required in the future.
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0041.00460 | 41.01.02.06 | ERC [100 D Area| 100-DR-2 Remediate Burial Ground - 118-D-4 Solid waste Burial Ground | e (I e Al Sl
Burial Grounds (2000) be required in the future.
0041.00461 | 41.01.02.06 | ERC [100 D Area| 100-DR-2 Remediate Burial Ground - 118-D-5 Solid waste Burial Ground | e (I e Al Sl
Burial Grounds (2000) be required in the future.
0041.00462 | 41.01.02.06 | ERC |100 D Area| 100-DR-2|  Remediate Burial Ground - 118-DR-1 Gas Loop Burial Ground Uiz AGIER [REEERE| @l EEEEn, 450 AeEs) | M GERGI) EEiiles Uiy Cigeies wil
Burial Grounds (2000) be required in the future.
0041.00463 | 41.01.02.06 | ERC |100 D Area| 100-DR-1 Remediate Burial Ground - 126-D-2 Coal Pit (IneryDemolition Landfil) [LaiACHOMRECOIGIOADETISIONILO0 A IEa(INC plannigiactivitesiCurTentyiondaindwil
Burial Grounds (2000) be required in the future.
0041.00464 41.01.02.06 ErC 1100 D Areal 100-DR-2 Remediate Burial Ground - 126-DR-1 Clearwell Tank Pit l(InertIDemoImon Interim Action Record of Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Landfill) Burial Grounds (2000) be required in the future.
4 R
D" - Buildings
- . . . . No planning activities currently ongoing; will
- J
0041.00496 41.01.02.07 | PHMC |100 D Areal D4 Building - 151D Primary Substation Regulatory Documentation Required be required in the future.
- - . . No planning activities currently ongoing; will
- J
0041.00497 41.01.02.07 | PHMC |100 D Areal D4 Building - 1601D Transfer Building Regulatory Documentation Required be required in the future.
- o . . . No planning activities currently ongoing; will
_ J
0041.00499 41.01.02.07 | PHMC |100 D Areal D4 Building - 1614D3 Monitoring Station Regulatory Documentation Required be required in the future.
_— ; . Demolition preparation complete in FY 04,
0041.00504 | 41.01.02.07 | ERC |100 D Area D4 Building 192(?0%('_”6‘(’)')“"65 Waste Site Main Pump house EE/CA DOE/RL-2000-45 planning activities currently ongoing. Scope
is 40% complete.
0041.00505 | 41.01.02.07 | ERC [100 D Area D4 Building - MO-200 Mobile Office - SE of 105D N/A N (W) EERITES Gy Cugeie, til
be required in the future.
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0041.00506 | 41.01.02.07 | ERC [100 D Area D4 Building - MO-374 Mobile Office N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00507 | 41.01.02.07 | ERC [100 D Area D4 Building - MO-422 Mobile Office - Field Trailer at 100DR N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00508 21.01.02.07 ErC 1100 D Area D4 Building - MO-561 Mobile Office - on .D Avenue (N end N/A No planning actlv'ltles‘currently ongoing; will
of site) be required in the future.
0041.00509 | 41.01.02.07 | ERC [100 D Area D4 Building - MO-718 Mobile Office - S of 105D N/A N (W) EGRITES Gy Cugeie, til
be required in the future.
0041.00510 | 41.01.02.07 | ERC [100 D Area D4 Building - MO-829 Mobile Office - at 190DR N/A N (W) EGRITES Gy Cugeie, til
be required in the future.
0041.00511 41.01.02.07 ErC 1100 D Area D4 Building - MO-889 Mobile Office - Change Trailer SE of N/A No planning actlv'ltles‘currently ongoing; will
105D be required in the future.
0041.00512 | 41.01.02.07 | PHMC 100 D Area D4 Building - MO-929 Mobile Office E of 151D N/A N (W) EGRITES Gy Cugeie, til
be required in the future.
0041.00514 | 41.01.02.07 |PHMC 100 D Area D4 Building - MO-999 Mobile Office - Field Trailer, Pipeyard N/A N (W) EGRITES Gy Cugeie, til
be required in the future.
4 . .
D™ - Retention Basins
. . . . . No planning activities currently ongoing; will
0041.00498 | 41.01.02.07 | PHMC |100D A D4 Retention Basin - 1606D Settling Tank J Hes
rea etention Basin ettling Tanks Regulatory Documentation Required be required in the future.
0041.00501 | 41.01.02.07 | PHMC |100 D Areal D4 Retention Basin - 188D Ash Disposal Basin Ry B arEan R || e SR G i) Egeie); ol

be required in the future.
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ACTIVITY ID#

WBS NUMBER ®

CURRENT CONTRACTOR®

HANFORD AREA
DESIGNATION

OPERABLE UNITE

ACTIVITY DESIGNATION"

ACTIVITY DESCRIPTION®

REGULATORY
DOCUMENTATION STATUS

ASSUMED ACTIVITY
STATUS AS OF 01/31/05'

0041.00503

41.01.02.07

ERC

100 D Area|

D4 Retention Basin - 1904D

Outfall Structure/Process Sewers
Discharge Chamber

EE/CA DOE/RL-2000-45

No planning activities currently ongoing; will
be required in the future.
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100 F Area
Regulatory Support
0041.00009 | 41.01.03.02 | ERC |100F Area| 100-Fr-1 | ~ Regulatory Support - Remedial Action F Area Non-Site Specific Costs N/A N/A
Reactor Area Project Cost
Confirmatory Sampling Sites
Confirmatory Sampling Site - 100 F - Misc No planning activities currently ongoing; will
0041.01030 41.01.03.03 ERC [100 F Area| 100-FR-1 | Piping (Currently no Waste Information Data 100 F - Misc Piping Regulatory Documentation Required ’ e bg e in die fui,ureg g
System (WIDS) Site Associated with this Site) a ’
0041.00057 | 41.01.03.03 | ERC |100 F Area| 100-FR-1 |  Confirmatory Sampling Site - 100-F-12 | 105-F Building 36 inch French Drain| "€"IM Action Record of Decision, 100 Area| No planning activities currently ongoing; will
Remaining Sites (1999) be required in the future.
0041.00058 41.01.03.03 Erc 1100 F Areal 100-ER-2 Confirmatory Sampling Site - 100-F-14 100-F Carpenter Shop Waste Site |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Vent Remaining Sites (1999) be required in the future.
0041.00059 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 100-F-18 105-F Condensate Drain Field | R I Al Sl
Remaining Sites (1999) be required in the future.
0041.00060 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 100-F-31 Sanitary Sewer System Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGII) EEiiles Uiy Cigeie, wil
Remaining Sites (1999) be required in the future.
0041.00061 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 100-F-33 146-F Aquatic Biology Fish Ponds |HicaElGCICIIRECCIMIOHBECiSION ROk Ea INCIRIIRINg S EtvitiES et ViondCind i
Remaining Sites (1999) be required in the future.
0041.00062 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 100-F-34 Biology Facility French Drain | e I Al Sl
Remaining Sites (1999) be required in the future.
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y . . 108-F Chemical Pump . oy No planning activities currently ongoing; will
0041.00063 41.01.03.03 ERC (100 F A 100-FR-1 Confi tory S | Site - 100-F-36 X . . .
rea onfirmatory Sampling Site house/Biological Laboratory ReallaionjEaciinsyiataplentied be required in the future.
y . . . . . No planning activities currently ongoing; will
- | - ~ . . J
0041.00064 41.01.03.03 ERC (100 F Area| 100-FR-1 Confirmatory Sampling Site - 100-F-37 French Drain Near Hydrant F-2 Regulatory Documentation Required be required in the future.
0041.00065 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 100-F-7 Underground Fuel Tank Uizl AAGHER REEERE| @l DB, A0 Aes) | M ERGI) EEiiles Uy Cigeies wil
Remaining Sites (1999) be required in the future.
0041.00066 | 41.01.03.03 | ERC |100F Area| 100-FR-1 |  Confirmatory Sampling Site - 100-F-9 105F S(K"g?i‘z:s‘;ocmo;g;m Drain | Interim AC;Z%Z?;;’?&;?&;E; 100 Area No p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
0041.00067 | 41.01.03.03 | ERC |100F Area| 100-FR-1 |  Confirmatory Sampling Site - 116-F-7 Seal Pit Water Crib Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
0041.00068 41.01.03.03 ErC 1100 F Areal 100-ER-2 Confirmatory Sampling Site - 118-F-4 115-E Crib Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Remaining Sites (1999) be required in the future.
0041.00069 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 126-F-2 183-F Clearwells Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00070 | 41.01.03.03 | ERC |100F Area| 100-FR-1 |  Confirmatory Sampling Site - 128-F-2 100-F Burn Pit Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
: T Remaining Sites (1999) be required in the future.
0041.00071 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 132-F-1 Chronic Feeding Barn Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
0041.00072 41.01.03.03 Erc 1100 F Areal 100-ER-1 Confirmatory Sampling Site - 141-C Large Animal Barn and Biology Lab |Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will

(Hog Barn)

Remaining Sites (1999)

be required in the future.
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0041.00073 | 41.01.03.03 | ERC |100F Area| 100-FR-2|  Confirmatory Sampling Site - 1607-F1 Septic Tank System Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00074 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 1607-F3 Septic Tank System Uiz AAGHER REEERE| @l DB, A0 Aes) | M ERGI) EEiiles Uiy Cigelies wil
Remaining Sites (1999) be required in the future.
0041.00075 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 1607-F4 Septic Tank System Uizl AAGHER REEERE| @l DB, A0 Aes) | M ERGI) EEiiles Uy Cigeies wil
Remaining Sites (1999) be required in the future.
0041.00076 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 1607-F5 Septic Tank System Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00077 | 41.01.03.03 | ERC |100F Area| 100-FR-1|  Confirmatory Sampling Site - 1607-F7 Septic Tank System Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
0041.00078 | 41.01.03.03 | ERC |100F Area| 100-FR-1 Confirmatory Sampling Site - 182-F Reservoir Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
Liquid Waste Site Remediation
0041.00185 | 41.01.03.04 | ERC |100F Area| 100-FR-1| Remediate Liquid Waste Site - 100-F-26 100-F Water Treatment Facilty | et it I | R i A CC

Underground Pipelines

be required in the future.
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Waste Site Remediation
0041.00222 | 41.01.03.05 | ERC |100F Area| 100-FR-1 Remediate Waste Site - 100-F-34 Biology Facility French Drain | e I Al Sl
Remaining Sites (1999) be required in the future.
Remediate Waste Site - 100-F-39 (Costs . oy No planning activities currently ongoing; will
0041. 41.01.03.05 ERC (100 F A 100-FR-1 | . . . . 1904-F Outfall Struct . .
o0 rea included in Remediate Waste Site 116-F-8) uttall structure ReaflaionjEaciinsyiataplentied be required in the future.
. . . . . . No planning activities currently ongoing; will
- | - _ E. . J
0041.00223 41.01.03.05 ERC |100 F Area| 100-FR-1 Remediate Waste Site - 100-F-38 Yellow Stained Soil Near Hydrant F-2[  Regulatory Documentation Required be required in the future.
0041.00224 | 41.01.03.05 | ERC |100 F Area| 100-FR-1 Remediate Waste Site - 116-F-16 PNNL Outfall Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
Remediate Waste Site - 116-F-8 (includes Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
0041.00225 41.01.03.05 ERC (100 F A 100-FR-1 ) 1904-F Outfall Struct . . . .
rea Waste Site 100-F-39) uttall structure Remaining Sites (1999) be required in the future.
No planning activities currently ongoing; will
. . S . . be required in the future. Cleanup of this site|
- | - _ . - J
0041.00226 41.01.03.05 ERC |[100 F Area| 100-FR-1 Remediate Waste Site - 118-F-8 105-F Reactor Building Regulatory Documentation Required excludes soils directly under the reactor
footprint.
0041.00227 | 41.01.03.05 | ERC |100 F Area| 100-FR-2 Remediate Waste Site - 120-F-1 Glass Dump Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
0041.00228 | 41.01.03.05 | ERC |100 F Area| 100-FR-2 Remediate Waste Site - 128-F-3 PNNL Burn Pit Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
Burial Ground Remediation
0041.00465 | 41.01.03.06 | ERC [100F Area| 100-FR-2|  Remediate Burial Ground - 100-F-20 PNNL Parallel Pits ARSI AR [RERarts) GBS RIR, A1 AR | (MD (LW EXe U CIHENT y CIgaiog, Tl
Burial Grounds (2000) be required in the future.
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0041.00466 | 41.01.03.06 | ERC |100 F Area| 100-FR-2 Remediate Burial Ground - 118-F-1 Minor Construction Burial Ground #2| MacliACiOmRECOrdiot BECISIONH 00IAEa  INOIpIannINgICUVINES CUrTentylongoing;wil
Burial Grounds (2000) be required in the future.
0041.00467 | 41.01.03.06 | ERC |100 F Area| 100-FR-2 Remediate Burial Ground - 118-F-2 Solid Waste Burial Ground #1 | ecHiGCHONIRECOIHICTBECISIONE00KE S INCIE BRI IRCHVIEESICH SN tViondo gl
Burial Grounds (2000) be required in the future.
0041.00468 | 41.01.03.06 | ERC |100 F Area| 100-FR-2 Remediate Burial Ground - 118-F-3 Minor Construction Burial Ground #1| HaclIiACIOmRECOrdIoh BECISIONH 00IArEa  INOIPIannINgICUVINES CUTentyiongoing;wil
Burial Grounds (2000) be required in the future.
0041.00469 | 41.01.03.06 | ERC |100F Area| 100-FR-2|  Remediate Burial Ground - 118-F-5 PNNL Sawdust Pit Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Burial Grounds (2000) be required in the future.
0041.00470 | 41.01.03.06 | ERC |100 F Area| 100-FR-2 Remediate Burial Ground - 118-F-6 PNNL Solid Waste Burial Ground | LcamlaCtONIRECOIAieDECISIONRI00REa | INOIRlERRINg|activities CUMEntyiondcind il
Burial Grounds (2000) be required in the future.
0041.00471 | 41.01.03.06 | ERC |100F Area| 100-FR-2 Remediate Burial Ground - 118-F-7 100-F Misc. Hardware Storage Vault| M iieCUONIRECOTICIBECISIONFE00KER INOIEIBNRINGISCHVINESICHIentIondon g Wil
Burial Grounds (2000) be required in the future.
0041.00472 | 41.01.03.06 | ERC |100F Area| 100-FR-2|  Remediate Burial Ground - 118-F-9 PNNL Radiation Site Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Burial Grounds (2000) be required in the future.
4 -
D" - Buildings
S . . No planning activities currently ongoing; will
0041.00515 | 41.01.03.07 | ERC |100F A D4 Building - 183F West CI I ’ Hes
rea uilding est Clearwel Regulatory Documentation Required be required in the future.
100 H Area
Design
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) . - . . . . No planning activities currently ongoing; will
0041.00002 | 41.01.04.01 | ERC |100 H Area| 100-HR-2 | Design - D, H, F & K Area Remaining Sites |~ emedial Design for Remaining  fInterim Remedial Action Record of Decision,, "o iveq in the future. This Design activit
Sites 100 Area Remaining Sites (1999) .
includes D Area.
Regulatory Support
41.01.04.02 | ERC |100 H Area| Regulatory Support - Remedial Action H Area Non-Site Specific Costs N/A N/A
Reactor Area Project Cost
Confirmatory Sampling Sites
Confirmatory Sampling Site - 100-H-28 (Costs No planning activities currently ongoing; will
004101032 | 41.01.04.03 | ERC |100 H Area| 100-HR-2 | included in Remediate Waste Site - 100-H 100 H - Misc. Piping Regulatory Documentation Required ° Ranningiaciviaes] YAsnasing:
Misc Piping) be required in the future.
0041.00079 | 41.01.04.03 | ERC 100 H Area| 100-HR-1 |  Confirmatory Sampling Site - 100-H-10 French Drain D Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
0041.00080 | 41.01.04.03 | ERC |100 H Area| 100-HR-1|  Confirmatory Sampling Site - 100-H-3 Garage Fuel Tank Site Uizl AAGHER REEERE| @l DB, A0 Aes) | M GERGI) EEiiles Uiy Cigeie, wil
Remaining Sites (1999) be required in the future.
" . 5 1717-H Hot Shop, French Drain and | Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
0041.00081 | 41.01.04.03 | ERC |100 H Area| 100-HR-1|  Confirmatory Sampling Site - 100-H-4 ; X Lo "
rea) onfirmatory Sampling Site Contaminated Storage Unit Remaining Sites (1999) be required in the future.
0041.00082 | 41.01.04.03 | ERC 100 H Area| 100-HR-1 |  Confirmatory Sampling Site - 100-H-7 French Drain A Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
0041.00083 | 41.01.04.03 | ERC 100 H Area| 100-HR-1 |  Confirmatory Sampling Site - 100-H-8 French Drain B Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
0041.00084 | 41.01.04.03 | ERC 100 H Area| 100-HR-1 |  Confirmatory Sampling Site - 100-H-9 French Drain C Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Remaining Sites (1999) be required in the future.
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" . 5 . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00085 41.01.04.03 ERC (100 H Area| 100-HR-1 Confirmatory Sampling Site - 116-H-4 Pluto Crib 100-BC-1, 100-DR-1, 100-HR-1 (1995) 1 i i e e
0041.00086 | 41.01.04.03 | ERC |100 H Area| 100-HR-1|  Confirmatory Sampling Site - 126-H-2 183-H Clearwells/Disposal Fit  |McamlaCtiCNIRECoIdionbeaisIon OOk Ea |INOIRlaInINgjctivitiEs CUrEntyiondeind, il
Remaining Sites (1999) be required in the future.
0041.00087 | 41.01.04.03 | ERC |100 H Area| 100-HR-2|  Confirmatory Sampling Site - 128-H-1 100-H Burning Pit #1 Uizl AAGHER REEERE| @l DB, A0 Aes) | M ERGI) EEiiles Uy Cigeies wil
Remaining Sites (1999) be required in the future.
0041.00088 | 41.01.04.03 | ERC |100 H Area| 100-HR-2|  Confirmatory Sampling Site - 128-H-2 100-H Burning Ground #2 Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00089 | 41.01.04.03 | ERC |100 H Area| 100-HR-2|  Confirmatory Sampling Site - 128-H-3 100-H Burning Ground #3 Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
0041.00090 | 41.01.04.03 | ERC [100 H Area| 100-HR-1|  Confirmatory Sampling Site - 132-H-1 Reactor Exhaust Stack Burial Site |MaciiaCIONIRECOIAICHBECISIONH 00 e NP aTRINgISCtVIEESICHITentVIondom g Wil
Remaining Sites (1999) be required in the future.
0041.00091 | 41.01.04.03 | ERC 100 H Area| 100-HR-2 [  Confirmatory Sampling Site - 132-H-2 117-H Filter Building Site | "™e" ™ Action Record of Decision, 100 Area) No planning activities currently ongoing; il
Remaining Sites (1999) be required in the future.
0041.00092 | 41.01.04.03 | ERC |100 H Area| 100-HR-1|  Confirmatory Sampling Site - 132-H-3 Waste Water Pumping Station Site |IaciaCIONIRECOrICIBECISIONH 00AIEa NP —HINgISCtVIEESICUentyiongon g wil
Remaining Sites (1999) be required in the future.
0041.00093 | 41.01.04.03 | ERC |100 H Area| 100-HR-2|  Confirmatory Sampling Site - 1607-H1 Septic Tank System Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
0041.00094 | 41.01.04.03 | ERC |100 H Area| 100-HR-1|  Confirmatory Sampling Site - 1607-H3 Septic Tank System Regulatory Documentation Required ° No planning activities currently ongoing; will

be required in the future.
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ACTIVITY ID#

WBS NUMBER ®

CURRENT CONTRACTOR®

HANFORD AREA
DESIGNATION

OPERABLE UNITE

ACTIVITY DESIGNATION"

ACTIVITY DESCRIPTION®

REGULATORY
DOCUMENTATION STATUS

ASSUMED ACTIVITY
STATUS AS OF 01/31/05'

0041.00095

41.01.04.03

ERC

100 H Area|

100-HR-2

Confirmatory Sampling Site - 600-151

Dumping Area

Interim Action Record of Decision, 100 Area|
Remaining Sites (1999)

No planning activities currently ongoing; will
be required in the future.
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Liquid Waste Site Remediation
0041.00186 | 41.01.04.04 | ERC |100 H Area| 100-HR-1| Remediate Liquid Waste Site - 100-H-11 Expansion Box French Drain E | eSO O Rl e ichce o
Remaining Sites (1999) be required in the future.
0041.00187 21.01.04.04 ERC [100 H Areal 100-HR-1| Remediate Liquid Waste Site - 100-H-12 Expansion Bpx French Drain F, and | Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Shielding Lead Remaining Sites (1999) be required in the future.
0041.00188 | 41.01.04.04 | ERC |100 H Area| 100-HR-1| Remediate Liquid Waste Site - 100-H-13 French Drain G Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00189 | 41.01.04.04 | ERC |100 H Area| 100-HR-1| Remediate Liquid Waste Site - 116-H-9 Seal Pit Water Crib Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGII) EEiiles Uiy Cigeie, wil
Remaining Sites (1999) be required in the future.
Waste Site Remediation
0041.00229 | 41.01.04.05 | ERC [100 H Area| 100-HR-1 Remediate Waste Site - 100-H-14 Surface Contamination H Area | ARG (I e Al Sl
Remaining Sites (1999) be required in the future.
0041.00230 | 41.01.04.05 | ERC [100 H Area| 100-HR-1 Remediate Waste Site - 100-H-31 PCB in Soil, North side of 105-H [ Mterim Action Record ofiDecision, 100 Areaf Nojplanningjactivities currently ongoing; will
Remaining Sites (1999) be required in the future.
Remediate Waste Site - 100-H-34 (Costs . - . oy No planning activities currently ongoing; will
0041. 41.01.04.05 ERC (100 H A 100-HR-2 K . 100 H - Misc. P . .
o rea) included with D4 183-H) Is¢. Fiping Reaflaionjaciinsyiataplentied be required in the future.
0041.00232 | 41.01.04.05 | ERC [100 H Area| 100-HR-1 Remediate Waste Site - 116-H-5 Outfall Structure IR A [REarts) C LS IR, 10 AR | (MD (LW EX M CIHENT y CIgaiog, Tl
Remaining Sites (1999) be required in the future.
No planning activities currently ongoing; will
. . - . . be required in the future. Cleanup of this site|
- - - N - J
0041.00233 41.01.04.05 ERC (100 H Area| 100-HR-1 Remediate Waste Site - 118-H-6 105-H Reactor Building Regulatory Documentation Required excludes soils directly under the reactor
footprint.
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. . . . . . No planning activities currently ongoing; will
- - _ " J
0041.00234 41.01.04.05 ERC |100 H Area| 100-HR-2 Remediate Waste Site - 600-152 Military Septic Tank Regulatory Documentation Required be required in the future.
Burial Ground Remediation
0041.00473 | 41.01.04.06 | ERC |100H Area| 100-HR-2 Remediate Burial Ground - 118-H-1 Burial Ground #1 Uiz AGHER [REEERE| @l DEEEEn, 450 AeEs) | e GERGI) EEiiles Uiy Cigelie, wil
Burial Grounds (2000) be required in the future.
0041.00474 | 41.01.04.06 | ERC 100 H Area| 100-HR-2|  Remediate Burial Ground - 118-H-2 H-1 Loop Burial Ground Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Burial Grounds (2000) be required in the future.
0041.00475 | 41.01.04.06 | ERC |100 H Area| 100-HR-2 Remediate Burial Ground - 118-H-3 Construction Burial Ground | R e (e S S
Burial Grounds (2000) be required in the future.
0041.00476 | 41.01.04.06 | ERC |100 H Area| 100-HR-2 Remediate Burial Ground - 118-H-4 Ball 3X Burial Ground Uiz AGIER [REEERE| @l EEEEn, 450 AeEs) | M GERGI) EEiiles Uiy Cigeies wil
Burial Grounds (2000) be required in the future.
0041.00477 | 41.01.04.06 | ERC 100 H Area| 100-HR-2|  Remediate Burial Ground - 118-H-5 105-H Thimble Pit Interim Action Record of Decision, 100 Area No planning activties currently ongoing; will
Burial Grounds (2000) be required in the future.
4 -
D" - Buildings
- - . . No planning activities currently ongoing; will
0041.00520 | 41.01.04.07 | PHMC |100 H Al D4 Building - 1601H Transfer Build 2 o
rea uilding ransfer Building Regulatory Documentation Required be required in the future.
4 . .
D™ - Retention Basins
0041.00522 41.01.04.07 ERC 1100 H Area D4 Retention Basin - 183H West Clearwell West Clearwell Ry BeasE e e 3 No planning activities currently ongoing; will

(includes Waste Site 100-H-34)

be required in the future.

Interim Safe Storage
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. Major demolition is complete. 1SS roof
0041.00988 41.01.04.08 ERC [100 H Area| Interim Safe Slora(glgs») 105-H REACTOR H Reactor Interim Safe Storage ROD for Future ISS, 1993 installation still to be done. Scope is 90%
complete.
100 K Area
Regulatory Support
100 K Regulatory Support - Remedial Action o o . oy No planning activities currently ongoing; will
41.0123 41.01.05.02 ERC Area Reactor Area Project Cost K Area Non-Site Specific Costs Regulatory Documentation Required be required in the future.
Regulatory Support - EE/CA for the 100 K S . oy EE/CA Initiated, planning activities currently
0041.00011 41.01.05.02 ERC |100 K Area| Area 100 K Area Buildings Regulatory Documentation Required ongoing. Scope is 5% complete.
’ ) Design and Regulatory Approval for . L X .
100 K and Regulatory Support - Remedial Action . oy No planning activities currently ongoing; will
0041.00012 41.01.05.02 ERC N Areas Reactor Area Project Cost KE, KX\:{C:EyNFEm;gS and ReEUEER DoEmEEE Reguies be required in the future.
Confirmatory Sampling Sites
Confirmatory Sampling Site - 100 K - Misc. No planning activities currently ongoing; will
0041.01033 41.01.05.03 ERC [100 K Area| 100-KR-2 | Piping (Currently no Waste Information Data | Miscellaneous Underground Piping Regulatory Documentation Required ’ e bg e in die fui,ureg g
System Site Associated with this site) a ’
0041.00096 | 41.01.05.03 | ERC |100 K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-13 French Drain Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGII) EEiiles Uiy Cigeie, wil
Remaining Sites (1999) be required in the future.
0041.00097 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-19 Caustic Soda Storage Tank Site Ry BeauarE e R || e SR G ) Egeie); ol
be required in the future.
0041.00098 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-25 Caustic Neutralization Pit N/A N (W) EERITES ULy Cugeie, til
be required in the future.
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0041.00099 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-35 Acid Neutralization Pit Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00100 | 41.01.05.03 | ERC |100K Area| 100-krR-2|  Confirmatory Sampling Site - 100-k-36 | Chemical Storage Facility Dry weil | €M Action Record of Decision, 100 Area| No planning activities currently ongoing; will
Remaining Sites (1999) be required in the future.
" . 5 . . . . No planning activities currently ongoing; will
- = _ K- J
0041.00101 41.01.05.03 ERC (100 K Area| 100-KR-2 Confirmatory Sampling Site - 100-K-37 Sulfuric Acid Tank Regulatory Documentation Required be required in the future.
" . 5 . . . No planning activities currently ongoing; will
- = _ K- J
0041.00102 41.01.05.03 ERC (100 K Area| 100-KR-2 Confirmatory Sampling Site - 100-K-38 Caustic Soda Tank Regulatory Documentation Required be required in the future.
0041.00103 | 41.01.05.03 | ERC |100 K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-46 French Drain Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
0041.00104 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-48 Oil Contamination Areas Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00105 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-49 Oil Contamination Area Uizl AAGHER REEERE| @l DB, A0 Aes) | e ERGI) EEiiiles Uiy Cigelie, wil
Remaining Sites (1999) be required in the future.
0041.00106 | 41.01.05.03 | ERC [100K Area| 100-KR-2|  Confirmatory Sampling Site - 100-K-5 French Drain ey Besmariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; will
0041.00107 | 41.01.05.03 | ERC [100K Area| 100-KR-2|  Confirmatory Sampling Site - 100-K-6 Vacuum Pit sy Besmariion Repie? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; will
0041.00108 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-61 Filter Building Ry BeauarE e R || e SR G i) Egeie; ol

be required in the future.
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0041.00109 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-62 Filter Building ey Besmariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
0041.00110 | 41.01.05.03 | ERC |100K Area| 100-KR-1|  Confirmatory Sampling Site - 100-K-63 Floodplain Contamination Area Respkioy Besmariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
0041.00111 | 41.01.05.03 | ERC |100K Area| 100-KR-1|  Confirmatory Sampling Site - 100-K-64 Floodplain Contamination Area Resplkiay Besmariion Repies? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
" . 5 o . . No planning activities currently ongoing; will
- = _ K- J
0041.00112 41.01.05.03 ERC (100 K Area| 100-KR-2 Confirmatory Sampling Site - 100-K-66 Power Control Building Regulatory Documentation Required be required in the future.
0041.00113 | 41.01.05.03 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 100-K-67 Power Control Building Resplkiay Beamariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
0041.00114 | 41.01.05.03 | ERC |100K Area| 100-KR-2|  Confirmatory Sampling Site - 116-KE-5 Heat Recovery Station sy Besmeariion Repie? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
0041.00115 | 41.01.0503 | ERC |100K Area| 100-KR-2 | Confirmatory Sampling Site - 116-KE-6D lon Exchange Column sy Besmariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
0041.00116 | 41.01.05.03 | ERC |100 K Area| 100-KR-2| Confirmatory Sampling Site - 116-KW-4 Heat Recovery Station sy Beamariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
No planning activities currently ongoing; will
0041.00117 | 41.01.05.03 | ERC [100 K Area| 100-KR-2 |  Confirmatory Sampling Site - 118-KE-1 Reactor Building ROD for Future ISS, 1993 12 REEMIREG R R (V. EEh et it
excludes soils directly under the reactor
footprint.
0041.00118 | 41.01.0503 | ERC |100K Area| 100-KR-2|  Confirmatory Sampling Site - 118-KE-2 | Horizontal Control Rod Storage Cave ROD for Future ISS, 1993 M (REGIRIE) EEIIES @UIiEh @REelig) @il

be required in the future.
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No planning activities currently ongoing; will
0041.00119 | 41.01.05.03 | ERC [100K Area| 100-KR-2 | Confirmatory Sampling Site - 118-KW-1 Reactor Building ROD for Future ISS, 1993 12 GG IR R (V. e et it
excludes soils directly under the reactor
footprint.
0041.00120 | 41.01.05.03 | ERC |100K Area| 100-kR-2| Confirmatory Sampling Site - 118-kW-2 | Horizontal Control Rod Storage Cave ROD for Future ISS, 1993 N (W) EERITES G Cugeie, til
be required in the future.
0041.00121 | 41.01.05.03 | ERC |100K Area| 100-KR-2|  Confirmatory Sampling Site - 120-KE-1 Filter Waste Facility Dry Well | RO R R Al Sl
Remaining Sites (1999) be required in the future.
0041.00122 | 41.01.05.03 | ERC |100K Area| 100-KR-2|  Confirmatory Sampling Site - 120-KE-6 Sodium Dichromate Storage Tank | IAciACIONIRECORICHBECISIOE O0IAER INCIR B RINgISCUVIEESICHNentVIondo g Wl
Remaining Sites (1999) be required in the future.
y . . . . . . No planning activities currently ongoing; will
- = _ | = J
0041.00123 41.01.05.03 ERC |100 K Area| 100-KR-2 Confirmatory Sampling Site - 120-KE-8 Brine Pit Regulatory Documentation Required be required in the future.
X . . . . . . No planning activities currently ongoing; will
- = - » = J
0041.00124 41.01.05.03 ERC |100 K Area| 100-KR-2 Confirmatory Sampling Site - 120-KW-3 Sulfuric Acid Storage Tank Regulatory Documentation Required be required in the future.
0041.00125 | 41.01.05.03 | ERC |100 K Area| 100-KR-2| Confirmatory Sampling Site - 120-KW-4 Sulfuric Acid Storage Tank ey Besmariion Repied? || p'a"”"t:g f:;'l‘:::f; if]”trr::’}ﬂi'u‘:glgo'”g; wil
0041.00126 | 41.01.05.03 | ERC |100 K Area| 100-kR-2| Confirmatory Sampling Site - 120-KW-5 Sodium Dichromate Storage tank | saclIACIONIRECOEICHBECISIONH O0IAE INCIR B RINOISCHVIEESICHIeNtVICRdo g W
Remaining Sites (1999) be required in the future.
0041.00127 | 41.01.05.03 | ERC |100K Area| 100-KR-2 | Confirmatory Sampling Site - 120-KW-6 Brine Pit ey Besmariion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; will
0041.00128 | 41.01.05.03 | ERC |100K Area| 100-kR-2 | Confirmatory Sampling Site - 120-KW-7 Brine Pit Ry BeauarE e R || e SR G ) Egeie); ol

be required in the future.
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X . 5 . . . No planning activities currently ongoing; will
- = _ K- J
0041.00129 41.01.05.03 ERC [100 K Area| 100-KR-2 Confirmatory Sampling Site - 126-K-1 Gravel Pit Regulatory Documentation Required be required in the future.
0041.00130 | 41.01.05.03 | ERC |100K Area| 100.kR-2|  Confirmatory Sampling Site - 128-K-2 Construction Tank Uiz AAGHER REEERE| @l DB, A0 Aes) | M ERGI) EEiiles Uiy Cigelies wil
Remaining Sites (1999) be required in the future.
0041.00131 | 41.01.05.08 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 130-KE-1 | Emergency Diesel Oil Storage Tank |"M€1IM Action Record of Decision, 100 Area| No planning activities currently ongoing; will
Remaining Sites (1999) be required in the future.
y . . . . . No planning activities currently ongoing; will
- = _ | = J
0041.00132 41.01.05.03 ERC |100 K Area| 100-KR-2 Confirmatory Sampling Site - 130-KE-2 Oil Storage Tank Regulatory Documentation Required be required in the future.
0041.00133 | 41.01.05.08 | ERC |100K Area| 100-kR-2 |  Confirmatory Sampling Site - 130-kw-1 | Emergency Diesel Ol Storage Tank |"M€1IM Action Record of Decision, 100 Area| No planning activities currently ongoing; will
Remaining Sites (1999) be required in the future.
X . . . . . No planning activities currently ongoing; will
- = - » n J
0041.00134 41.01.05.03 ERC [100 K Area| 100-KR-2 Confirmatory Sampling Site - 130-KW-2 Oil Storage Tank Regulatory Documentation Required be required in the future.
y . . . . No planning activities currently ongoing; will
- = _ | - J
0041.00135 41.01.05.03 ERC |100 K Area| 100-KR-2 Confirmatory Sampling Site - 132-KE-1 Reactor Exhaust Stack Regulatory Documentation Required be required in the future.
X . . . . No planning activities currently ongoing; will
- = - » = J
0041.00136 41.01.05.03 ERC |100 K Area| 100-KR-2 Confirmatory Sampling Site - 132-KW-1 Reactor Exhaust Stack Regulatory Documentation Required be required in the future.
X . . . . . No planning activities currently ongoing; will
- = - | J
0041.00137 41.01.05.03 ERC [100 K Area| 100-KR-2 Confirmatory Sampling Site - 1607-K1 Septic Tank System Regulatory Documentation Required be required in the future.
0041.00138 | 41.01.0503 | ERC |100K Area| 100-kR-2|  Confirmatory Sampling Site - 1607-K2 Septic Tank System Ry BeauarEan R || e SR G i) Egeie; ol

be required in the future.
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X . . . . . No planning activities currently ongoing; will
- = - | J
0041.00139 41.01.05.03 ERC [100 K Area| 100-KR-2 Confirmatory Sampling Site - 1607-K3 Septic Tank System Regulatory Documentation Required be required in the future.
X . . . . . No planning activities currently ongoing; will
- = - | J
0041.00140 41.01.05.03 ERC [100 K Area| 100-KR-2 Confirmatory Sampling Site - 1607-K5 Septic Tank System Regulatory Documentation Required be required in the future.
X . . . . . No planning activities currently ongoing; will
- = - | J
0041.00141 41.01.05.03 ERC [100 K Area| 100-KR-2 Confirmatory Sampling Site - 1607-K6 Septic Tank System Regulatory Documentation Required be required in the future.
0041.00142 | 41.01.05.03 | ERC |100K Area| 100-KR-2 Confirmatory Sampling Site - 600-29 Construction Lay-Down Area | S e Il ACl
Remaining Sites (1999) be required in the future.
0041.00143 | 41.01.05.03 | ERC |100 K Area| 100-kR-2 | Confirmatory Sampling Site - UPR-100-K-1 Fuel Storage Basin Leak Uizl AGHER REEERE| @l DB, A0 Aes) | M ERGIIY) EEiiles Uiy CigeiEs wil
Remaining Sites (1999) be required in the future.
Liquid Waste Site Remediation
AU (D (I (ROERTE) AGly No planning activities currently ongoing; will
0041.00190 41.01.05.04 ERC (100 K Area| 100-KR-2 | Remediate Liquid Waste Site - 116-KW-2 Storage Basin French Drain Record of Decision, 100-BC-1, 100-DR-1, p 9 . . Y ongoing;
100-HR-1 (1997) be required in the future.
100-KW Reactor Cooling Water . . . Excavation is Complete. Sampling, Backfill,
. - . Amendment to the Interim Remedial Action .
0041.00191 41.01.05.04 ERC 100 K Areal 100-KR-2 Remediate .quU|d Waste Site - 100-K-55 o Effluent Undergroqnd Record of Decision, 100-BC-1, 100-DR-1, & TPA MP-14 Wgstg Informatlo.n Data
(includes 100-K-56) Pipelines/100KE Rx Cooling Water 100-HR-1 (1997) System Reclassification Form still to do.
Underground Pipelines Scope is 95% complete.
Excavation 70% Complete. Sampling,
Amendment to the Interim Remedial Action D:::‘:gf|2£egr‘nT§2:|’\;§S-;£;\i/§:lE(:rn;orsr:]"ﬁfgo
0041.00192 41.01.05.04 ERC (100 K Area| 100-KR-1 Remediate Liquid Waste Site - 116-K-2 100-K Mile Long Trench Record of Decision, 100-BC-1, 100-DR-1, Y |

100-HR-1 (1997)

Scope is 65% complete. This change is due
to the additional remediation of 45,000 LCY.
Percentages reflect these changes.
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Remediate Liquid Waste Site - 100-K-56 loo_;xlluisfatr?crjecro:ﬂ:r? dWater Amendment to the Interim Remedial Action EX?Y;;}Z’T\XSEZW::;' Insfglrmmpailtri]ogr; gzzml'
004 1.XXXXX 41.01.05.04 ERC [100 K Area| 100-KR-2 | (Costs included in Remediate Liquid Waste - grou Record of Decision, 100-BC-1, 100-DR-1, o )
. Pipelines/100KE Rx Cooling Water System Reclassification Form still to do.
Site 100-K-55) - 100-HR-1 (1997) )
Underground Pipelines Scope is 95% complete.
PO (D I (ROmERTE) AGly No planning activities currently ongoing; will
0041.00193 | 41.01.0504 | ERC [100 K Area| 100-KR-2 | Remediate Liquid Waste Site - 116-KE-3 Storage Basin French Drain Record of Decision, 100-BC-1, 100-DR-1, Ranningiaciviaes] yisnasing:
be required in the future.
100-HR-1 (1997)
. - . . . . No planning activities currently ongoing; will
- = ~ | - J
0041.00194 41.01.05.04 ERC (100 K Area| 100-KR-2 | Remediate Liquid Waste Site - 116-KE-6A Condensate Collection Tank Regulatory Documentation Required o ey res) i s (e,
. - . . . . No planning activities currently ongoing; will
- = ~ | - J
0041.00195 41.01.05.04 ERC |100 K Area| 100-KR-2 | Remediate Liquid Waste Site - 116-KE-6B Evaporation Tank Regulatory Documentation Required be required in the future.
. - 5 . . . No planning activities currently ongoing; will
- = _ | - J
0041.00196 41.01.05.04 ERC |100 K Area| 100-KR-2 | Remediate Liquid Waste Site - 116-KE-6C Waste Accumulation Tank Regulatory Documentation Required be required in the future.
Waste Site Remediation
PO (D I (ROERTE) AGln No planning activities currently ongoing; will
0041.00235 | 41.01.0505 | ERC [100K Area| 100-KR-2 Remediate Waste Site - 100-K-1 French Drain Record of Decision, 100-BC-1, 100-DR-1, planning activiies Y ongoing;
be required in the future.
100-HR-1 (1997)
0041.00236 41.01.05.05 ErC 1100 K Areal 100-kR-2 Remediate Waste Site - 100-K-14 Acid Neutralization Pit gnd Overflow |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
French Drain Remaining Sites (1999) be required in the future.
0041.00237 | 41.01.05.05 | ERC [100K Area| 100-KR-2 Remediate Waste Site - 100-K-18 Caustic Neutralization Pit RS AT [REarts) GBS IR, A1 AR | (D (W) EXe U CIHENL y CIgaiog, Tl
Remaining Sites (1999) be required in the future.
0041.00238 | 41.01.05.05 | ERC [100K Area| 100-KR-2 Remediate Waste Site - 100-K-27 Caustic Soda Storage Tank Site Ry BeauarE e R || e SR G, Eeie; ol

be required in the future.
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. 5 . . . X No planning activities currently ongoing; will
- = _ K- J
0041.00239 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-3 Fish Pond Heat Exchanger Pit Regulatory Documentation Required be required in the future.
0041.00240 | 41.01.0505 | ERC [100K Area| 100-KR-2 Remediate Waste Site - 100-K-34 Acid Neutralization Pit IR A [REarts) C LS IR, 10 AR | (MD (LW EX M CIHENT y CIgaiog, Tl
Remaining Sites (1999) be required in the future.
ey . . e Wet Fish Studies Ponds and Valve . oy No planning activities currently ongoing; will
0041.00241 41.01.05.05 ERC |100 K Areal 100-KR-2 Remediate Waste Site - 100-K-4 pit Regulatory Documentation Required be required in the future.
Assume KE Fuel Storage Basin removed by
. . . - 10/06; turned over to River Corridor Closure
0041.00242 | 41.01.0505 | ERC [100K Area| 100-KR-2 Remediate Waste Site - 100-K-42 L05-KE Fuel Storage Basin, | Interim Action Record of Decision, 100 Areal . - c+or 10/06; Waste Site 100-K-42 under
Irradiated Fissile Material Storage Remaining Sites (1999) N " L
the KE FSB remains to be dispositioned.
Scope is 70% complete.
Assume KW Fuel Storage Basin is in place
with basin full of water, installed equipment,
debris, and residual contamination (fuel and
ey . . e 105-KW Fuel Storage Basin, Interim Action Record of Decision, 100 Area! sludge removed by other contractor by
0041.00243 41.01.05.05 ERC [100 K Area) 100-KR-2 Remediate Waste Site - 100-K-43 Irradiated Fissile Material Storage Remaining Sites (1999) 12/07); turned over to River Corridor Closure
contractor by 12/07; Waste Site 100-K-43
under the KW FSB remains to be
dispositioned.
. . . : No planning activities currently ongoing; will
- = - K- J
0041.00244 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-47 Process Sewer Regulatory Documentation Required be required in the future.
0041.00245 | 41.01.0505 | ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-50 Sanitary Sewer System Holding Tank|  Regulatory Documentation Required ® | © Pianning activities currently ongoing; will
be required in the future.
0041.00246 41.01.05.05 ErC |100 K Areal 100-KR-2 Remediate Waste Site - 100-K-53 Glycol Heat Recovery Underground |Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will

Pipelines

Remaining Sites (1999)

be required in the future.
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0041.00247 41.01.05.05 ErC 1100 K Areal 100-kR-2 Remediate Waste Site - 100-K-54 Glycol Heat Rgcoyery Underground |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Pipelines Remaining Sites (1999) be required in the future.
. 5 . 5 . . No planning activities currently ongoing; will
- _ _ K- J
0041.00248 41.01.05.05 ERC |100 K Area| 100-KR-1 Remediate Waste Site - 100-K-57 Drainage Ditch Regulatory Documentation Required be required in the future.
. 5 . . No planning activities currently ongoing; will
- = _ K- J
0041.00249 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-60 Process Sewer Regulatory Documentation Required be required in the future.
. 5 . . No planning activities currently ongoing; will
- = _ K- J
0041.00250 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-68 Catch Tank Regulatory Documentation Required be required in the future.
. 5 . . No planning activities currently ongoing; will
- = _ K- J
0041.00251 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-69 Sump C Regulatory Documentation Required be required in the future.
. 5 . . No planning activities currently ongoing; will
- = _ K- J
0041.00252 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-70 Storage Tank Regulatory Documentation Required be required in the future.
. 5 . . . . No planning activities currently ongoing; will
- = _ K- J
0041.00253 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-71 Diversion Box Regulatory Documentation Required be required in the future.
. 5 . . No planning activities currently ongoing; will
0041.00254 41.01.05.05 ERC (100 K A 100-KR-2 R diate Waste Site - 100-K-72 Catch Tank J . .
rea| emediate Waste Site atch Tan Regulatory Documentation Required be required in the future.
0041.00255 | 41.01.05.05 | ERC [100 K Area| 100-KR-2 Remediate Waste Site - 100-K-73 Diversion Box Respkiay Besmeriion Repied? || p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; will
0041.00256 | 41.01.05.05 | ERC [100 K Area| 100-KR-2 Remediate Waste Site - 100-K-74 Storage Tank Ry BeauarEan R || e SR G i) Eeie; ol

be required in the future.
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. 5 . . No planning activities currently ongoing; will
- = _ K- | J
0041.00257 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-75 105-KW Sump C Regulatory Documentation Required be required in the future.
. 5 . . . No planning activities currently ongoing; will
- = _ K- J
0041.00258 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-77 Dumping Area Regulatory Documentation Required be required in the future.
. 5 I . . No planning activities currently ongoing; will
- _ _ K- J
0041.00259 41.01.05.05 ERC |100 K Area| 100-KR-1 Remediate Waste Site - 100-K-78 Fenced Contamination Area Regulatory Documentation Required be required in the future.
. 5 - . . No planning activities currently ongoing; will
- = _ K- J
0041.00260 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-79 Product piping Regulatory Documentation Required be required in the future.
004100261 | 41.01.0505 | ERC [100 K Area| 100-KR-2 Remediate Waste Site - 100-K-80 100K River Effluent Pipeline, 100K | o ilatory Documentation Required* | '\© Planning activities currently ongoing; will
River line be required in the future.
. . Contamination Area West of the 116- . oy No planning activities currently ongoing; will
0041.00262 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 100-K-81 K-3 Regulatory Documentation Required be required in the future.
0041.00263 | 41.01.0505 | ERC [100K Area| 100-KR-1 Remediate Waste Site - 116-K-3 Outfall Structure Ll G R (DRI S R
Remaining Sites (1999) be required in the future.
PO (D (I (ROERTE) AGly No planning activities currently ongoing; will
0041.00264 | 41.01.0505 | ERC [100K Area| 100-KR-2 Remediate Waste Site - 116-KE-2 Waste Crib Record of Decision, 100-BC-1, 100-DR-1, planning activiies Y ongoing;
be required in the future.
100-HR-1 (1997)
0041.00265 | 41.01.0505 | ERC |100K Area| 100-KR-2 Remediate Waste Site - 120-KE-2 Filter Waste Facility French Drain | MsaalaSHCIIRSECISICHD SIS IO e Ok S N IR e et ES e SN ViondC ot
Remaining Sites (1999) be required in the future.
0041.00266 | 41.01.05.05 | ERC |100K Area| 100-KR-2 Remediate Waste Site - 120-KE-3 Filter Water Facility Trench USRSl AHTEI [REERIE 6l DESETe, Ao Aee | (Mo FEIIE EERviies CUIElly CREeig Wil

Remaining Sites (1999)

be required in the future.
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. . . . . . No planning activities currently ongoing; will
- = _ - | - J
0041.00267 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 120-KE-4 Sulfuric Acid Storage Tank Regulatory Documentation Required be required in the future.
. . . . No planning activities currently ongoing; will
- = _ - | | J
0041.00268 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 120-KE-5 Storage Tank Regulatory Documentation Required be required in the future.
. . . . . . No planning activities currently ongoing; will
- = _ - | i J
0041.00269 41.01.05.05 ERC |100 K Area| 100-KR-2 Remediate Waste Site - 120-KE-9 Brine Pit Regulatory Documentation Required be required in the future.
0041.00270 | 41.01.05.05 | ERC |100K Area| 100-KR-2 Remediate Waste Site - 120-KW-1 Filter Water Facility Dry Well | O O O Sl e Vicl e o
Remaining Sites (1999) be required in the future.
0041.00271 | 41.01.05.05 | ERC |100K Area| 100-KR-2 Remediate Waste Site - 120-KW-2 Filter Water Facility French Drain | saciaC Sl R C oI eI SO e Gl R O e e e et VicRdo o
Remaining Sites (1999) be required in the future.
004100272 | 41.01.05.05 | ERC [100K Area| 100-KR-2 Remediate Waste Site - 126-KE-2 Liquid Alum Storage Tank ey Besmariion Repied? || p'a""'gg ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; will
0041.00273 | 41.01.05.05 | ERC |100 K Area| 100-KR-2 Remediate Waste Site - 130-K-2 1717-K Waste Oil Storage Tank | icamkactclinescidioibessoppiigiea|iolplajpinolactvieseuientvionos o |
Remaining Sites (1999) be required in the future.
Burial Ground Remediation
0041.00478 | 41.01.05.06 | ERC |100K Area| 100-KR-2 Remediate Burial Ground - 100-K-2 Sludge Burial Ground (alias 118-k-2) [HSHIISCUONIRECOrACTBECISION00MEa  INOIRIBNRINg IACAVILES CUTentyiongoing; wil
Burial Ground (2000) be required in the future.
Interim Action Record of Decision, 100 Area CUGEEES (O] GOIEE S ) @Yy
0041.00479 41.01.05.06 ERC |100 K Area| 100-KR-2 Remediate Burial Ground - 118-K-1 Burial Ground . ’ removed. Subcontractor "Notice to Proceed"
Burial Grounds (2000) K .
issued. Scope is 2% complete.
4 AM-A
D" - Buildings
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0041.00524 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-402 Mobile Office - (aqua 1718K) N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00525 | 41.01.05.07 | PHMC |100 K Areal D4 Building - MO-420 Mobile Office - Patrol Checkpoint N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00526 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-442 Mobile Office - at 183.1KE (aka N/A No planning actlv'ltles‘currently ongoing; will
1726K) be required in the future.
0041.00527 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-495 Mobile Office - SW of 142 (Cold N/A No planning actlv'ltles‘currently ongoing; will
Vacuum Drying Facility) be required in the future.
0041.00528 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-500 Mobile Office - S of 1724K (aka N/A No planning actlv'ltles‘currently ongoing; will
1737K) be required in the future.
0041.00529 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-506 Mobile Oﬁlcg -Sof (;old Vacuum N/A No planning actlv'ltles‘currently ongoing; will
Drying Facility be required in the future.
0041.00530 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-507 Mobile Office - S of l425 Cold N/A No planning actlv'ltles‘currently ongoing; will
Vacuum Drying Facility be required in the future.
0041.00531 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-907 Mobile Office - at 1717K (aka 1722K) N/A N (W) EERITES ULy Cugeie, il
be required in the future.
0041.00532 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-917 Mobile Ofﬂcle -at C.ovld Vacuum N/A No planning actlv'ltles‘currently ongoing; will
Drying Facility be required in the future.
0041.00533 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-928 Mobile Office - at 1717K (aka 1723K) N/A M (REGIRIE) EEIIES @UIiEh @REelig) @il

be required in the future.
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0041.00534 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-955 Mobile Office - S of 115KW (aka N/A No planning actlv'ltles‘currently ongoing; will
1732KW) be required in the future.
0041.00535 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-969 Mobile Office - N of 165KE (aka N/A No planning actlv'ltles‘currently ongoing; will
1730KE) be required in the future.
S . . No planning activities currently ongoing; will
- J
0041.00538 41.01.05.07 | PHMC [100 K Area| D4 Building - 105KW Water Tunnels Regulatory Documentation Required be required in the future.
- . . - . . No planning activities currently ongoing; will
- J
0041.00541 41.01.05.07 ERC |100 K Area| D4 Building - 115KE Gas Recirculation Facility Regulatory Documentation Required be required in the future.
. . . - . . No planning activities currently ongoing; will
- J
0041.00542 41.01.05.07 ERC |100 K Area| D4 Building - 115KW Gas Recirculation Facility Regulatory Documentation Required be required in the future.
S - S . . No planning activities currently ongoing; will
- J
0041.00544 41.01.05.07 ERC [100 K Area D4 Building - 117KE Exhaust Air Filter Building Regulatory Documentation Required be required in the future.
. - o . . No planning activities currently ongoing; will
~ J
0041.00545 41.01.05.07 ERC |100 K Area| D4 Building - 117KW Exhaust Air Filter Building Regulatory Documentation Required be required in the future.
S . . . No planning activities currently ongoing; will
- J
0041.00546 41.01.05.07 ERC |100 K Area| D4 Building - 118KE2 Horizontal Control Rod Storage Cave Regulatory Documentation Required be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00547 41.01.05.07 ERC |100 K Area| D4 Building - 118KW2 Horizontal Control Rod Storage Cave Regulatory Documentation Required be required in the future.
0041.00548 | 41.01.05.07 |PHMC |100 K Areal D4 Building - 119KE Exhaust Air Sample Building Ry BeauarE e R || e SR G i) Egeie; ol

be required in the future.
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S . - . . No planning activities currently ongoing; will
_ J
0041.00549 41.01.05.07 ERC |100 K Area| D4 Building - 119KW Exhaust Air Sample Building Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
_ J
0041.00550 41.01.05.07 | PHMC |100 K Area| D4 Building - 142K Cold Vacuum Drying Facility Regulatory Documentation Required be required in the future.
P — Cold Vacuum Drying Facility . oy No planning activities currently ongoing; will
0041.00551 41.01.05.07 | PHMC [100 K Area| D4 Building - 142KA Generator Building Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
~ J
0041.00552 41.01.05.07 | PHMC [100 K Area| D4 Building - 1506K1 Fiber Optics Computer Hut Regulatory Documentation Required be required in the future.
S . . . No planning activities currently ongoing; will
_ J
0041.00553 41.01.05.07 ERC |100 K Area| D4 Building - 150KE Heat Recovery Station Regulatory Documentation Required be required in the future.
o . . . No planning activities currently ongoing; will
_ J
0041.00554 41.01.05.07 ERC |100 K Area| D4 Building - 150KW Heat Recovery Station Regulatory Documentation Required be required in the future.
0041.00555 41.01.05.07 | PHMC | 100 K Area] D4 Building - 1604K Process Building KR4 Interim Record of Decision 100-HR-3 & 100-| No planning activities currently ongoing; will
. .01.05. KR-4,1996 be required in the future.
0041.00557 41010507 | Phmc 1100 k Areal D4 Building - 1606K Transfer Building KR-3 Interim Record of Decision 100-HR-3 & 100-| No planning activities currently ongoing; will
. .01.05. KR-4,1996 be required in the future.
0041.00558 41.01.05.07 | PHMC | 100 K Area] D4 Building - 1607K Transfer Building 1 Interim Record of Decision 100-HR-3 & 100-| No planning activities currently ongoing; will
. .01.05. KR-4,1996 be required in the future.
0041.00559 41.01.05.07 | PHMC [100 K Area| D4 Building - 1614K3 Environmental Monitoring Station Regulatory Documentation Required ’ Riolplanning activicsic EiEnty o hdoig Al

be required in the future.
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— Power Control Building Columbia . oy No planning activities currently ongoing; will
0041.00560 41.01.05.07 | PHMC [100 K Area| D4 Building - 165KE River Monitoring Regulatory Documentation Required be required in the future.
S o . . No planning activities currently ongoing; will
_ J
0041.00561 41.01.05.07 ERC |100 K Area| D4 Building - 165KW Power Control Building Regulatory Documentation Required be required in the future.
S " - . . No planning activities currently ongoing; will
- J
0041.00562 41.01.05.07 ERC |100 K Area| D4 Building - 166AKE Oil Storage Facility Regulatory Documentation Required be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00564 41.01.05.07 ERC |100 K Area| D4 Building - 166KE Oil Storage Vault Regulatory Documentation Required be required in the future.
S . . . No planning activities currently ongoing; will
- J
0041.00565 41.01.05.07 ERC |100 K Area| D4 Building - 166KW Oil Storage Vault Regulatory Documentation Required be required in the future.
- . - . . No planning activities currently ongoing; will
- J
0041.00566 41.01.05.07 ERC |100 K Areal D4 Building - 167K Crosstie Tunnel Building Regulatory Documentation Required be required in the future.
o . . . No planning activities currently ongoing; will
- J
0041.00567 41.01.05.07 PHMC [100 K Areal D4 Building - 1705KE Effluent Water Treatment Pilot Plant Regulatory Documentation Required 1 i i e e
No planning activities currently ongoing; will
- . . . . . be required in the future. Building is listed as|
- A J
0041.00568 41.01.05.07 | PHMC |100 K Areal D4 Building - 1706KE Water Studies Semi-Works Facility Regulatory Documentation Required a RCRA Treatment, Storage, and Disposal
facility.
S . . No planning activities currently ongoing; will
0041.00569 41.01.05.07 | PHMC |100 K Al D4 Building - 1706KEL D | t Laborat J . .
rea| uilding evelopment Laboratory Regulatory Documentation Required be required in the future.
0041.00570 | 41.01.05.07 | PHMC 100 K Area D4 Building - 1706KER Water Studies Recirculation Building|  Regulatory Documentation Required ® | '\° Pranning activities currently ongoing; wil

be required in the future.
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S - . . No planning activities currently ongoing; will
0041.00571 41.01.05.07 | PHMC 100 K A D4 Building - 1713KE Shop Build J . .
rea| uilding op Building Regulatory Documentation Required be required in the future.
S . . No planning activities currently ongoing; will
0041.00572 41.01.05.07 ERC (100 K A D4 Building - 1713KER Wareh J . .
rea| uilding arehouse Regulatory Documentation Required be required in the future.
S . . No planning activities currently ongoing; will
0041.00573 41.01.05.07 | PHMC 100 K A D4 Building - 1713KW Wareh J . .
rea| uilding arehouse Regulatory Documentation Required be required in the future.
o . . . . No planning activities currently ongoing; will
0041.00574 41.01.05.07 | PHMC 100 K A D4 Building - 1714KE Oil and Paint St Shed J . .
rea| uilding il and Paint Storage She Regulatory Documentation Required be required in the future.
o . . No planning activities currently ongoing; will
0041.00575 41.01.05.07 ERC (100 K A D4 Building - 1714KW Wareh J . .
rea| uilding arehouse Regulatory Documentation Required be required in the future.
S . . No planning activities currently ongoing; will
0041.00576 41.01.05.07 | PHMC 100 K A D4 Building - 1717AKE Fan H J . .
rea| uilding an House Regulatory Documentation Required be required in the future.
0041.00577 | 41.01.05.07 | PHMC |100 K Areal D4 Building - 1717K Maintenance/Transportation Shop |  Regulatory Documentation Required® | "° p'a””"t:g ?ec;'l‘j’i':f; iﬁ”t’r::’}ﬂi’u‘:;go'”gi el
0041.00578 | 41.01.05.07 | ERC |100K Areal D4 Building - 1720K Administrative Office Building sy Besmariion Repied? || P'a””"t:g ?:;'l‘:::f; iﬁ”t’r::’}ﬂi'u‘::lgo'”gi el
- . . . No planning activities currently ongoing; will
0041.00579 41.01.05.07 | PHMC 100 K A D4 Building - 1724K Maints Sh J . .
rea| uilding aintenance Shop Regulatory Documentation Required be required in the future.
0041.00580 | 41.01.05.07 | PHMC |100 K Area D4 Building - 1724KA Equipment Shed ey Besmariion Repied? || planning activities currently ongoing; will

be required in the future.
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S - . . No planning activities currently ongoing; will
0041.00581 41.01.05.07 ERC (100 K A D4 Build - 1724KB Gas Bottle St Facilit J . .
rea| uilding as Bottle Storage Facility Regulatory Documentation Required be required in the future.
S . . . No planning activities currently ongoing; will
0041.00582 41.01.05.07 | PHMC |100 K Al D4 Build - 181KE R P H J . .
rea| uilding iver Pump House Regulatory Documentation Required be required in the future.
S . . . No planning activities currently ongoing; will
0041.00583 41.01.05.07 ERC (100 K A D4 Build - 181KW Ri P H J . .
rea| uilding iver Pump House Regulatory Documentation Required be required in the future.
- Emergency Water Reservoir Pump . oy No planning activities currently ongoing; will
0041.00584 41.01.05.07 ERC (100 K A D4 Build - 182K . .
rea uilding House Regulatory Documentation Required be required in the future.
0041.00585 | 41.01.05.07 | PHMC |100 K Areal D4 Building - 183 KW Chlorine Vault for KW Water Plant |  Regulatory Documentation Required® | "° p'a””"t:g ?ec(']'l‘:i'r;iﬁ”t’r::’}ﬂi’u‘:glgo'”gi el
- . . No planning activities currently ongoing; will
0041.00586 41.01.05.07 | PHMC |100 K Al D4 Building - 183.1KE Headh J . .
rea| uilding eadhouse Regulatory Documentation Required be required in the future.
- . . No planning activities currently ongoing; will
0041.00587 41.01.05.07 | PHMC |100 K Al D4 Building - 183.1KW Headh J . .
rea| uilding eadhouse Regulatory Documentation Required be required in the future.
- . - . . No planning activities currently ongoing; will
0041.00594 41.01.05.07 | PHMC |100 K Al D4 Building - 183.5KE L Feeder Build J . .
rea| uilding ime Feeder Building Regulatory Documentation Required be required in the future.
- . - . . No planning activities currently ongoing; will
0041.00595 41.01.05.07 ERC (100 K A D4 Building - 183.5KW L Feeder Build J . .
rea| uilding ime Feeder Building Regulatory Documentation Required be required in the future.
0041.00596 | 41.01.05.07 |PHMC |100 K Areal D4 Building - 183.6KE Lime Feeder Building Ry B arE e R || e SRS G Egeie; ol

be required in the future.
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- . - . . No planning activities currently ongoing; will
0041.00597 41.01.05.07 | PHMC |100 K Al D4 Building - 183.6KW Li Feeder Build J . .
rea| uilding ime Feeder Building Regulatory Documentation Required be required in the future.
S . . . No planning activities currently ongoing; will
0041.00599 41.01.05.07 | PHMC |100 K Al D4 Build - 183KE Chl Vault J . .
rea| uilding orine Vau Regulatory Documentation Required be required in the future.
S . . . No planning activities currently ongoing; will
0041.00600 41.01.05.07 ERC (100 K A D4 Build - 183KW Filter Plant J . .
rea| uilding ilter Plan Regulatory Documentation Required be required in the future.
- - . . No planning activities currently ongoing; will
0041.00601 41.01.05.07 | PHMC |100 K Al D4 Build - 184K Water Treat t Build J . .
rea| uilding ater Treatment Building Regulatory Documentation Required be required in the future.
- . . No planning activities currently ongoing; will
- J
0041.00602 41.01.05.07 | PHMC |100 K Area| D4 Building - 185K Potable Water Treatment Plant Regulatory Documentation Required be required in the future.
o o . . . No planning activities currently ongoing; will
- J
0041.00604 41.01.05.07 | PHMC |100 K Area| D4 Building - 1908KE Effluent Water Monitoring Station Regulatory Documentation Required be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00605 41.01.05.07 ERC |100 K Area| D4 Building - 1909K Effluent Valve Pit Regulatory Documentation Required be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00606 41.01.05.07 | PHMC [100 K Area| D4 Building - 190KE Main Pumphouse Regulatory Documentation Required be required in the future.
0041.00607 | 41.01.05.07 | ERC |100K Areal D4 Building - 190KW Process Water Pump House Resplkiay Besmariion Repies? || p'a””"t:g ?ec;'l‘l’i':f; iﬁ”t’r::’}ﬂi’u‘:;go'”gi el
0041.00610 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0035 Cargo Container N of 105KW N/A N (W) EERITES G Cugeie, til

be required in the future.
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0041.00611 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0036 Cargo Container N of 105KE N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00612 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0037 Cargo Container N of 1714KE N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00613 | 41.01.05.07 |PHMC |100 K Area D4 Building - CC1K0076 Cargo Container E of 115KE N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00614 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0077 Cargo Container E of 115KE N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00615 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0078 Cargo Container E of 115KE N/A N (W) EGRITES G Cugeie, til
be required in the future.
0041.00616 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0079 Cargo Container E of 115KE N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00617 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0080 Cargo Container E of 115KE N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00618 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0081 Cargo Container E of 115KE N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00619 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0082 Cargo Container E of 115KE N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00620 | 41.01.05.07 |PHMC |100K Area D4 Building - CC1K0236 Cargo Container NE of 142K N/A M (PEGIRIE) EEIIES @UIiEhy @Rgelig) @il

be required in the future.
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0041.00621 | 41.01.05.07 |PHMC |100K Area D4 Building - HS0028 Storage Container N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00622 | 41.01.05.07 |PHMC |100 K Area D4 Building - HS0080 Storage Container N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00623 | 41.01.05.07 |PHMC |100 K Area D4 Building - HS0081 Storage Container N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00624 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-048 Mobile Office - N of 165KE (aka N/A No planning actlv'ltles‘currently ongoing; will
1733KE) be required in the future.
0041.00625 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-054 Mobile Office - S of MO500 (aka N/A No planning actlv'ltles‘currently ongoing; will
1734K) be required in the future.
0041.00626 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-060 Training Mobile Office - E of MO969 N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00627 | 41.01.05.07 |PHMC 100K Area D4 Building - MO-101 Mobile Office at 1717K (aka 1711K) N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00628 | 41.01.05.07 |PHMC 100K Area D4 Building - MO-102 Mobile Office at 1717K (aka 1709K) N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00629 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-214 Mobile Office - Patrol Badgehouse N/A No planning actlv'ltles‘currently ongoing; will
(aka 1701K) be required in the future.
0041.00630 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-236 Mobile Office - S of 115KW (aka N/A No planning activities currently ongoing; will

1728KW)

be required in the future.
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0041.00631 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-237 Mobile Office - S of 115KW (aka N/A No planning actlv'ltles‘currently ongoing; will
1729KW) be required in the future.
0041.00632 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-293 Mobile Office - E of 183KE (aka N/A No planning actlv'ltles‘currently ongoing; will
1725K) be required in the future.
0041.00633 21.01.05.07 | Prmc 100 K Areal D4 Building - MO-323 Cold Vacuum Dryllng Facility Change N/A No planning actlv'ltles‘currently ongoing; will
Trailer be required in the future.
0041.00634 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-401 Mobile Office - at 1724K (aka 1719K) N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00635 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-434 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00636 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-728 Mobile Office-Operations Room N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00637 | 41.01.05.07 |PHMC |100K Area D4 Building - MO-731 Mobile Office N/A N (W) EERITES ULy Cugeie, til
be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00638 41.01.05.07 ERC |100 K Area| D4 Building -110KE Gas Storage Facility Regulatory Documentation Required be required in the future.
4 . .
D" - Retention Basins
. . . . . . No planning activities currently ongoing; will
0041.00539 41.01.05.07 | PHMC |100 K Al D4 Retention B - 107K Retention B J . .
rea| etention Basin etention Basins Regulatory Documentation Required be required in the future.
0041.00588 | 41.01.05.07 | PHMC [100 K Areal D4 Retention Basin - 183.2KE Basins/Sedimentation Ry BeauarE e R || e SR G i) Egeie); ol

be required in the future.
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. . . . . . . No planning activities currently ongoing; will
- J
0041.00589 41.01.05.07 | PHMC |100 K Area| D4 Retention Basin - 183.2KW Basins/Sedimentation Regulatory Documentation Required be required in the future.
. . - . . No planning activities currently ongoing; will
~ J
0041.00590 41.01.05.07 | PHMC |100 K Area| D4 Retention Basin - 183.3KE Basin/Filters Regulatory Documentation Required be required in the future.
. . - . . No planning activities currently ongoing; will
- J
0041.00591 41.01.05.07 | PHMC |100 K Area| D4 Retention Basin - 183.3KW Basin/Filters Regulatory Documentation Required be required in the future.
. . . . . No planning activities currently ongoing; will
- J
0041.00592 41.01.05.07 | PHMC |100 K Area| D4 Retention Basin - 183.4KE Reservoir and Clearwells Regulatory Documentation Required be required in the future.
. . . . . No planning activities currently ongoing; will
- J
0041.00593 41.01.05.07 | PHMC |100 K Area| D4 Retention Basin - 183.4KW Reservoir and Clearwells Regulatory Documentation Required be required in the future.
. . . . No planning activities currently ongoing; will
- J
0041.00603 41.01.05.07 | PHMC |100 K Area| D4 Retention Basin - 1908K Ouitfall Structure Regulatory Documentation Required be required in the future.
. . . . . . . No planning activities currently ongoing; will
- J
0041.00608 41.01.05.07 | PHMC [100 K Area| D4 Retention Basin - 296K105 Air Sparging Vent 105KW Basin Regulatory Documentation Required be required in the future.
4 5 g M98
D" - Remaining Facilities
0041.00536 | 41.01.05.07 |PHMC |100K Area D4 Remaining Facilities - 100K River Lines Structure N/A N (W) EERITES G Cugeie, til
be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00537 41.01.05.07 ERC |100 K Area| D4 Remaining Facilities - 105KE Water Tunnels Structure Regulatory Documentation Required be required in the future.
- - . . . No planning activities currently ongoing; will
- J
0041.00540 41.01.05.07 ERC |100 K Area| D4 Remaining Facilities - 110KW Gas Storage Facility Regulatory Documentation Required be required in the future.
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- I Reactor Exhaust Stack (includes . oy No planning activities currently ongoing; will
0041.00543 41.01.05.07 ERC |100 K Area D4 Remaining Facilities - 116KE 116KW) Regulatory Documentation Required be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00556 41.01.05.07 | PHMC [100 K Area| D4 Remaining Facilities - 1605K Guard Towers and Fences Regulatory Documentation Required be required in the future.
- . . . . . No planning activities currently ongoing; will
_ J
0041.00563 41.01.05.07 ERC |100 K Area| D4 Remaining Facilities - 166K Oil Bunkers and Equipment Regulatory Documentation Required be required in the future.
- - . . . No planning activities currently ongoing; will
- J
41.01.05.07 | PHMC |100 K Area| D4 Remaining Facilities - 183.7KE Pipe Tunnels Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
_ J
0041.00598 41.01.05.07 ERC [100 K Area| D4 Remaining Facilities - 183K Pipe Tunnels Regulatory Documentation Required be required in the future.
- — Cold Vacuum Drying Facility Main . oy No planning activities currently ongoing; will
0041.00609 41.01.05.07 | PHMC |100 K Areal D4 Remaining Facilities - 296K142 Stack Regulatory Documentation Required be required in the future.
Interim Safe Storage
0041.00989 | 41.01.05.08 | ERC |100K Area Interim Safe Storage - 105-KE REACTOR |\ = ot Reactor Interim Safe Storage ROD for Future ISS, 1993 N (W) EGRITES G Cugeie, til
(1SS) be required in the future.
0041.00990 | 41.01.05.08 | ERC |100K Area Interim Safe Storage - 105-KW REACTOR |\ et Reactor Interim Safe Storage ROD for Future ISS, 1993 N (W) EGRITES G Cugeie, til
(1SS) be required in the future.
100 N Area
Design
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B - . . Remedial Design for N Area Waste |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00004 41.01.06.01 ERC [100 N Area| 100-NR-1 Design - NR-1 Source Site Design Site 100-NR-1 and 100-NR-2 (1999) be required in the future.
Regulatory Support
S . . No planning activities currently ongoing; will
_ J
0041.00014 41.01.06.02 ERC [100 N Area| Regulatory Support - EE/CA for 100 N Area 100 N Area Buildings Regulatory Documentation Required be required in the future.
0041.00015 | 41.01.06.02 | ERC 100N Area| 100-NR-1 | — Regulatory Support - Remedial Action N Area Non-Site Specific Costs N/A N/A
Reactor Area Project Cost
Confirmatory Sampling Sites
B Confirmatory Sampling Site - 100 N - Misc. | N Area Miscellaneous Underground . oy No planning activities currently ongoing; will
0041.01034 | 41.01.06.03 | ERC |100 N Area| 100-NR-1 Piping Pipelines Regulatory Documentation Required be required in the future.
B " . . N A . . |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00144 41.01.06.03 ERC (100 N Area| 100-NR-1 Confirmatory Sampling Site - 100-N-28 Resin Disposal Pit Liquid Waste Site 100-NR-1 and 100-NR-2 (1999) 1 i i e e
Tank removed; No planning activities
0041.00145 41.01.06.03 ERC (100 N Area| 100-NR-1 Confirmatory Sampling Site - 100-N-53 Waste Oil Tank Regulatory Documentation Required J currently ongoing; will be required in the
future. Foundation remains.
B " . . . Drywell, French Drain near Bldg. . oy No planning activities currently ongoing; will
0041.00146 41.01.06.03 ERC |100 N Area| 100-NR-1 Confirmatory Sampling Site - 100-N-54 151N Regulatory Documentation Required be required in the future.
B " . . . Drywell, French Drain near Bldg. . oy No planning activities currently ongoing; will
0041.00147 41.01.06.03 ERC |100 N Area| 100-NR-1 Confirmatory Sampling Site - 100-N-55 153N Regulatory Documentation Required be required in the future.
" . 5 Process Sewer Underground Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00148 41.01.06.03 ERC (100 N A 100-NR-1 Confi t S ling Site - 100-N-62 L . .
rea) onfirmatory Sampling Site Pipelines 100-NR-1 and 100-NR-2 (1999) be required in the future.
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" . 5 Treatment, Storage, and Disposal |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00149 41.01.06.03 ERC (100 N A 100-NR-1 Confi t S ling Site - 100-N-63 S . .
rea) onfirmatory Sampling Site Underground Pipelines 100-NR-1 and 100-NR-2 (1999) be required in the future.
B " . . "~ Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00150 41.01.06.03 ERC (100 N Area| 100-NR-1 Confirmatory Sampling Site - 100-N-65 Interceptor Trench 100-NR-1 and 100-NR-2 (1999) 1 i i e e
No planning activities currently ongoing; will
" . 5 - . . be required in the future. Cleanup of this site|
- - _ N J
0041.00151 41.01.06.03 ERC (100 N Area| 100-NR-1 Confirmatory Sampling Site - 100-N-66 Reactor Building Complex Regulatory Documentation Required excludes soils directly under the reactor
footprint.
" . 5 N Basin Low Level Radioactive . . No planning activities currently ongoing; will
0041.00152 41.01.06.03 ERC (100 N A 100-NR-1 Confi t S ling Site - 100-N-68 R J . .
real onfirmatory Sampling Site Water Spill (Near 1300N Bldg) Regulatory Documentation Required be required in the future.
" . 5 Hazardous Waste Storage Area near |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00153 41.01.06.03 ERC (100 N A 100-NR-1 Confi t S ling Site - 120-N-4 . .
rea) onfirmatory Sampling Site Bldg. 1310N 100-NR-1 and 100-NR-2 (1999) be required in the future.
Waste Site Remediation
B . o N . . . . |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00274 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 100-N-13 Contaminated Soil Solid Waste Site 100-NR-1 and 100-NR-2 (1999) 1 i i e e
. . . . . . |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00275 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-14 Cont: ted Soil Solid Waste Sit . .
rea) emediate Waste Site ontaminated Sotl Solld Waste Site 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00276 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-16 B Pit . .
rea) emediate Waste Site urn 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00277 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-17 B Pit . .
rea) emediate Waste Site urn 100-NR-1 and 100-NR-2 (1999) be required in the future.
0041.00278 | 41.01.06.05 | ERC |100 N Area| 100-NR-1 Remediate Waste Site - 100-N-18 Hanford Generating Plant Burn Pit K [ i A =L IR

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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B . o N . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00280 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - 100-N-22 Sanitary Sewer System 100-NR-1 and 100-NR-2 (1999) be required in the future.
B . o N A . . |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00281 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 100-N-23 Resin Disposal Pit Liquid Waste Site 100-NR-1 and 100-NR-2 (1999) 1 i i e e
B . L N - .. |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00282 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 100-N-24 Hydrogen Dry Well Liquid Waste Site 100-NR-1 and 100-NR-2 (1999) 1 i i e e
B . o N . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00283 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 100-N-25 French Drain 100-NR-1 and 100-NR-2 (1999) be required in the future.
B . L N . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00284 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 100-N-26 French Drain 100-NR-1 and 100-NR-2 (1999) be required in the future.
) . Unplanned Release on Blowdown |Interim Remedial Action Record of Decision,|  Nearly completed along with building D*.
0041.00285 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-29 N
rea) emediate Waste Site Pipeline #1 (Near Bldg 1300N) 100-NR-1 and 100-NR-2 (1999) Completion Report remains to be done.
) . Unplanned Release on Blowdown |Interim Remedial Action Record of Decision,|  Nearly completed along with building D*.
0041.00286 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-30 N
rea) emediate Waste Site Pipeline #2 (Near Bldg 1300N) 100-NR-1 and 100-NR-2 (1999) Completion Report remains to be done.
. . Unplanned Release (Near 1300N |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00287 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-31 . .
rea) emediate Waste Site Bldg) 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Unplanned Release (Near 1300N |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00288 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-32 . .
rea) emediate Waste Site Bldg) 100-NR-1 and 100-NR-2 (1999) be required in the future.
0041.00280 | 41.01.06.05 | ERC |100 N Area| 100-NR-1 Remediate Waste Site - 100-N-33 Military Installation Ash Pit Uit (REECIE AGHTE (REERIE) 6l REeRiam, | D [l EEiiEs GUieily @igeig; @l

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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. . e Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00290 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-34 Debris Sit . .
rea) emediate Waste Site ebris Stte 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00291 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-36 Qil St d Pad (N Bldg 107N . .
rea) emediate Waste Site il Stained Pad (Near Bldg ) 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00292 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-37 Asbestos Rel . .
rea) emediate Waste Site Sbeslos Release 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Unplanned Release (Near 1300N |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00293 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-38 . .
rea) emediate Waste Site Bldg) 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . . . . |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00295 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-47 Military Artill Site Soil Waste Sit . .
rea) emediate Waste Site fitary Artiflery Site Sofl Waste Site 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . . No planning activities currently ongoing; will
- - - N J
41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 100-N-57 1304N Emergency Dump Tank Site Regulatory Documentation Required be required in the future.
. . Contaminated Soil NE of 105N . . No planning activities currently ongoing; will
0041.00296 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-59 . J . .
reaj emediate Waste Site Building Regulatory Documentation Required be required in the future.
. . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00297 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - 100-N-6 B Pit . .
rea) emediate Waste Site urn 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . . No planning activities currently ongoing; will
- - - N J
0041.00298 41.01.06.05 ERC |100 N Area| 100-NR-1 Remediate Waste Site - 100-N-60 Drywell, French Drain Regulatory Documentation Required be required in the future.
0041.00299 41.01.06.05 ErC 1100 N Areal 100-NR-1 Remediate Waste Site - 100-N-61 (includes Water Treatment and Storage Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will

Waste Site 100-N-64)

Facilities Underground Pipelines

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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. . 100N River Effluent Pipeline, 1908-N . L No planning activities currently ongoing; will
0041.00301 41.01.06.05 ERC |100 N Area| 100-NR-1 Remediate Waste Site - 100-N-77 Outfall, 100-N-771 Flume Regulatory Documentation Required be required in the future.
N Area RCRA Permit Class 1 Mod of
10/20/03 extended closure date to 12/05. Redesign of crib remediation done.
0041.00302 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 116-N-1 Crib and trench Interim Remedial Action Record of Decision, Subcontract awarded and mobilization
100-NR-1 Treatment, Storage, and Disposal|complete. Major crib remediation to be done.
Units (2000)
B Remediate Waste Site - 116-N-2 (Costs Liquid Radioactive Waste Treatment . oy No planning activities currently ongoing; will
00410000 41.01.06.05 ERC [100 N Area] 100-NR-1 included in D4 of 1310N) Facility ReaflaionjEaciinsyiataplentied be required in the future.
R . . N Emergency Dump Basin (near Bldg |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00304 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 116-N-4 1300N) 100-NR-1 and 100-NR-2 (1999) be required in the future,
B . L N 5 . - Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00305 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 116-N-8 Waste Site under 1330-N building 100-NR-1 and 100-NR-2 (1999) 1 i i e e
. . Radioactive Dummy Burial Facility [Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00306 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 118-N-1 (Near Bldg 1303N) 100-NR-1 and 100-NR-2 (1999) be required in the future,
. . - . . |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00307 41.01.06.05 ERC |100 N Area| 100-NR-1 Remediate Waste Site - 120-N-3 Neutralization Pit and French Drain 100-NR-1 and 100-NR-2 (1999) 5 i i e e
B . L N 108-N Acid Unloading Facility French [Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00309 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - 120-N-7 Drain (Sulfuric Tank) 100-NR-1 and 100-NR-2 (1999) be required in the future.
0041.00310 | 41.01.06.05 | ERC |100 N Area| 100-NR-1 Remediate Waste Site - 124-N-1 Septic Tank System Mitizrten (REmmEGTE AR [ReGar) Gif RIEGETm | N9 [l SEiifs Gumentiy engeiy, w1l

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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B . o N . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00311 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - 124-N-10 Sanitary Sewer System 100-NR-1 and 100-NR-2 (1999) be required in the future.
B . L N . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00312 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 124-N-2 Septic Tank System 100-NR-1 and 100-NR-2 (1999) 1 i i e e
B . L N Septic Tank System (Near Bldg |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00313 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - 124-N-3 107N) 100-NR-1 and 100-NR-2 (1999) be required in the future.
B . L N . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00314 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - 124-N-4 Sanitary Sewer System 100-NR-1 and 100-NR-2 (1999) be required in the future.
B . L N . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00315 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 124-N-9 Septic Tank System 100-NR-1 and 100-NR-2 (1999) 1 i i e e
B . L N . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00316 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - 128-N-1 Burning Pit 100-NR-1 and 100-NR-2 (1999) be required in the future.
B . L N N Ei Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00317 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - 130-N-1 183-N Filter Backwash Pond 100-NR-1 and 100-NR-2 (1999) 1 i i e e
. . 1908-N Outfall, 163-N Regeneration |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00319 41.01.06.05 ERC |100 N Area| 100-NR-1 Remediate Waste Site - 1908-N Wastewater Spill 100-NR-1 and 100-NR-2 (1999) 1 76 7 G T
Remediate Waste Site - 1908-NE (Costs Hanford Generating Plant - Outfall |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
41.01.06.05 | ERC (100 N Area) 100-NR-1 included in D4 of 1908-NE) Structure 100-NR-1 and 100-NR-2 (1999) be required in the future.
0041.00321 41.01.06.05 ErC 1100 N Areal 100-NR-1 Remediate Waste Site - 600-35 Dumping Area Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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0041.00322 | 41010605 | ERC [100N Areaf 100-NR-1|  Remediate Waste Site - UPR-100-N-1 | ET=9°nY E()r\L:;pr g%"gk 1'2'3;‘/;"'8 'me”mlgg_':l;d_'la'aﬁzt'fgo'?ﬁ;‘_’;d(‘l);';ge)c's'on’ No p'a"""t:g ?ec;'l‘l’i':f; ii”trr::'}tﬁ'u‘:glgo'"g; wil
Lift Station Gravity Line Leak . . . - . L X .
. . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00323 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-10 Unpl d Rel N 1722N . .
rea) emediate Waste site nplanne e;;\;;e (Near 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Five Hundred Pound Valve Bonnet |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00324 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-11 I . .
rea) emediate Waste site Contamination in Uncontrolled Area 100-NR-1 and 100-NR-2 (1999) be required in the future.
Spacer Transport Line Leak . . . - . L L
0041.00325 | 41.01.06.05 | ERC |100 N Area| 100-NR-1| Remediate Waste Site - UPR-100-N-12 Unplanned Release (near 172N [aHENREMECIRIACtONIRECOrAiiDesisIon! QIR IBNRINgIACAVIEESICHIENtVICNdo g Wl
Building) 100-NR-1 and 100-NR-2 (1999) be required in the future.
B . L 00N . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00326 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - UPR-100-N-13 Loading Station 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00327 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-14 D Syst Leak . .
rea) emediate Waste site rain system Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00328 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-17 D | Oil S ly Li Leak . .
rea) emediate WWaste site lesel Ol Supply Line Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00329 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-18 D | Oil S ly Li Leak . .
rea) emediate WWaste site lesel DI Supply Line Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . I Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00330 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-19 Day Tank Fuel Oil L Leak . .
rea) emediate Waste site ay Tank Fuel il Line Led 100-NR-1 and 100-NR-2 (1999) be required in the future.
0041.00331 | 41.01.06.05 | ERC |100 N Area| 100-NR-1|  Remediate Waste Site - UPR-100-N-2 Valve Leak (Near Bldg 1304N) | T e [ Al S

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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. . . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00332 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-20 D | Oil Rety L Leak . .
rea) emediate WWaste site lesel DIf Return Line e 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00333 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-21 D | Oil Day Tank Overfl . .
rea) emediate Waste site lesel O Day Tank Dvertlow 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00334 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-22 D | Oil S ly Li Leak . .
rea) emediate Waste site lesel DI Supply Line Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00335 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-23 D | Oil S ly Li Leak . .
rea) emediate WWaste site lesel Ol Supply Line Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00336 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-24 Fuel Oil Si ly Li Leak . .
rea) emediate Waste site uet O supply Line Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00337 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-25 U trolled Venting Rel . .
rea) emediate Waste site ncontrofied Venting Release 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00338 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-26 Backfl f Rad| tive Wast . .
rea) emediate WWaste site ackflow of Radloactive Waste 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Emergency Dump Basin Bypass |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00339 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-29 . . .
rea) emediate WWaste site Line Leak (Near Bldg 1304N) 100-NR-1 and 100-NR-2 (1999) be required in the future.
Dummy Fuel Transfer Line Leak . . . - . L X .
. . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00340 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-3 Unpl d Rel N 1722N . .
rea) emediate Waste site nplanne e;;\;;e (Near 100-NR-1 and 100-NR-2 (1999) be required in the future.
Emergency Dump Tank Overflow . . . - . L L
0041.00341 | 41.01.06.05 | ERC |100 N Area| 100-NR-1| Remediate Waste Site - UPR-100-N-30 Unplanned Release 1304-N tank | R e il S

overflow

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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" . Interim Remedial Action Record of Decision, .
0041.00342 | 41.01.06.05 | ERC |100 N Area| 100-NR-1 | Remediate Waste Site - UPR-L00-N-81 |, o pelease (near 116-N-1) [100-NR-1 Treatment, Storage, and Disposal TBVEIEG! T SHABEAEE: e AL
(included in subcontract with 116-N-1) X remediation.
Units (2000)
0041.00343 | 41.01.06.05 | ERC 100N Area| 100-NR-1| Remediate Waste Site - UPR-100-N-32 EL'i':]irgLig‘;y(z:';pB?;gs';3%’;’:\‘6;55 'me”mlgg_':l;q;a'aﬁzt'fgo'?ﬁ;‘_’;d(f;';;c's'on’ No p'a""'gg ?ec;'l‘j’i':f; iﬁ”trr::'}tﬁ'u‘:glgo'"g; wil
. . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00344 41.01.06.05 ERC (100 N Area| 100-NR-1 Remediate Waste Site - UPR-100-N-35 Fuel Basin Drainage System Leak 100-NR-1 and 100-NR-2 (1999) i s i s (e,
. . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00345 41.01.06.05 ERC [100 N Area| 100-NR-1 Remediate Waste Site - UPR-100-N-36 Diesel Generator Area Release 100-NR-1 and 100-NR-2 (1999) be required in the future.,
Corridor 22 Suspect Liquid . . . - . L X .
. . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00346 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-39 Unpl d Rel N 1722N . .
rea) emediate Waste site nplanne e;;\;;e (Near 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00347 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-4 Si Overfl . .
rea) emediate Waste site ump Overtiow 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Day Tank Area Liquid Unplanned |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00348 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-42 . .
rea) emediate WWaste site Release 100-NR-1 and 100-NR-2 (1999) be required in the future.
0041.00349 | 41.01.06.05 | ERC [100 N Area| 100-NR-1| Remediate Waste Site - UPR-100-N-43 | 184N P'pe"”s;:;qs“e'd Unplanned 'me”mlgg_':l;q;a'aﬁzt'fgo'?ﬁ;‘_’;d(f;';;c's'on’ No p'a""'gg ?ec;'l‘j’i':f; iﬁ”trr::'}tﬁ'u‘:glgo'"g; wil
. . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00350 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-5 Ch | Waste St Tank Leak . .
rea) emediate Waste site emical Waste Storage Tank [.ea 100-NR-1 and 100-NR-2 (1999) be required in the future.
0041.00351 41.01.06.05 ErC 1100 N Areal 100-NR-1 Remediate Waste Site - UPR-100-N-6 Chemical Decontamination Waste |Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will

Drain Line Leak

100-NR-1 and 100-NR-2 (1999)

be required in the future.
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. . . . . . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00352 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-7 Rad tive D Reti L Leak . .
rea) emediate WWaste site adioactive Drain Returm Line Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00353 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-8 Si Overfl . .
rea) emediate Waste site ump Dvertiow 100-NR-1 and 100-NR-2 (1999) be required in the future.
. . . - Interim Remedial Action Record of Decision,| No planning activities currently ongoing; will
0041.00354 41.01.06.05 ERC (100 N A 100-NR-1 R diate Waste Site - UPR-100-N-9 Cooling Water Di L Leak . .
rea) emediate WWaste site 0oling Water Drain Line Lea 100-NR-1 and 100-NR-2 (1999) be required in the future.
4 R
D" - Buildings
0041.00640 41.01.06.07 ErC 1100 N Area D4 Building - 105NA Emergency Diesel Enclosure Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00641 | 41.01.06.07 | ERC |100 N Area D4 Building - 105NB Maintenance Building Addition  |EREEE e I A Sl
: T Facilities (2003) be required in the future.
. . . . . e
0041.00644 | 41.01.06.07 | ERC |100 N Areal D4 Building - 107N Recirculation Cooling Building | REMOVal Action Work Plan 100-N Ancillary | - Sampling & Analysis Plan Complete - D
Facilities (2003) initially started
0041.00645 41.01.06.07 ERC 1100 N Area D4 Building - 108N Chemical Unloading Facility Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00646 41.01.06.07 ERC 1100 N Area D4 Building - 109N Heat Exchange System Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 g€ Sy Facilities (2003) be required in the future.
0041.00647 41.01.06.07 ERC 1100 N Area D4 Building - 1112N Guard Stagc:)r:r/]w::nrg\glgvh:ge Hanford Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 TeIecoerun)i/cations Hub Facilities (2003) be required in the future.
0041.00648 41.01.06.07 ERC 1100 N Area D4 Building - 1120N Training Buildin Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 9 9 Facilities (2003) be required in the future.
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004100649 41.01.06.07 ere |100 N Areal D4 Building - 1143N Carpenter/Paint Sho Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. g P P Facilities (2003) be required in the future.
0041.00651 41.01.06.07 ERC |100 N Areal D4 Building - 117N Air Filter Buildin Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. g 9 Facilities (2003) be required in the future.
004100652 41.01.06.07 ere |100 N Areal D4 Building - 117NVH Valve Control House Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. 9 Facilities (2003) be required in the future.
004100653 41.01.06.07 ere |100 N Areal D4 Building - 116N Air Sampling Monitor Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. g pling Facilities (2003) be required in the future.
0041.00654 41.01.06.07 ERC |100 N Areal D4 Building - 119NA Air Sampling and Monitoring Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00655 41.01.06.07 ERC [100 N Area| D4 Building - 11N Change Room SRS TN LR e L VIR oy complete down to the pad. Scope is 90%
. R Facilities (2003) complete.
004100657 41.01.06.07 ere |100 N Areal D4 Building - 1303N Spacer Silos Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. 9 P Facilities (2003) be required in the future.
0041.00664 41.01.06.07 ERC |100 N Areal D4 Building - 1313N Change and Control Room Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
004100665 41.01.06.07 ere |100 N Areal D4 Building - 1314N Liquid Disposal Building Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
004100666 41.01.06.07 ere |100 N Areal D4 Building - 1315N Reactor Effluent Diversion System | Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will

Valve House

Facilities (2003)

be required in the future.
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0041.00668 | 41.01.06.07 | ERC |100 N Area D4 Building - 1322N Waste Treatment Bilot Plant Facility [IRaoaiactonViOrCEian 0N Nancilzn/(iNC Plannigiactivites icarentondaingiil
Facilities (2003) be required in the future.
0041.00669 41.01.06.07 ERC 1100 N Area D4 Building - 1322NA Effluent Water Pilot Plant Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00670 41.01.06.07 ErC 1100 N Area D4 Building - 1322NB Crib Effluent lodine Monitoring Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 Facility Facilities (2003) be required in the future.
0041.00671 41.01.06.07 ERC 1100 N Area D4 Building - 1322NC Crib Effluent lodine Monitoring Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 System Facilities (2003) be required in the future.
0041.00673 41.01.06.07 ERC 1100 N Area D4 Building - 1330N Waste Storage Facility Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00675 21.01.06.07 | PrMc 100 N Areal D4 Building - 1331N Storage Building behind 1517N Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00677 41.01.06.07 ERC 1100 N Area D4 Building - 1332N Bottle Dock Next to 1515N Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00678 | 41.01.06.07 | ERC [100 N Area D4 Building - 13N Storage Building Removal Action Work Plan 100-N Ancillary | D* complete down to the pad. Scope is 90%
. R Facilities (2003) complete.
0041.00680 21.01.06.07 | PrMc 100 N Areal D4 Building - 1515N Fixed Metal Sho Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 P Facilities (2003) be required in the future.
0041.00681 21.01.06.07 | PrMc 100 N Areal D4 Building - 1516N Carpenter Shop Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will

Facilities (2003)

be required in the future.
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004100682 41.01.06.07 | prmc 1100 N Areal D4 Building - 1517N Fixed Metal Paint Shop Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00683 41.01.06.07 | PHMC |100 N Area] D4 Building - 1518N Electrical Sho Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. g P Facilities (2003) be required in the future.
004100684 41.01.06.07 | prmc 1100 N Areal D4 Building - 1519N Fixed Metal Fitters Shop Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
004100685 41.01.06.07 ere |100 N Areal D4 Building - 151N 230KV Electrical Substation Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
004100688 41.01.06.07 ere |100 N Areal D4 Building - 153N Switchgear Buildin Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. g g 9 Facilities (2003) be required in the future.
0041.00689 41.01.06.07 ERC |100 N Areal D4 Building - 1605NE East Observation Post Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. 9 Facilities (2003) be required in the future.
004100604 41.01.06.07 ere |100 N Areal D4 Building - 1614N Environmental Monitoring Station Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
004100695 41.01.06.07 ere |100 N Areal D4 Building - 163N Demineralizer Plant Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. 9 Facilities (2003) be required in the future.
0041.00696 41.01.06.07 ERC |100 N Area D4 Building - 166N Fuel Oil Storage Tank and Unloading | Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. 9 Platform Facilities (2003) be required in the future.
0041.00697 41.01.06.07 ERC |[100 N Area D4 Building - 1701N Mobile Office at Gatehouse (MO-992) N/A DYt i) EXEINTES GEiy iR il

be required in the future.
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0041.00698 | 41.01.06.07 | ERC |100 N Area D4 Building - 1705N Instrument and Electrical Facilty | <emoval Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00699 41.01.06.07 erc |100 N Area D4 Building - 1705NA Maintenance Shop Annex Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00700 | 41.01.06.07 | ERC [100 N Area D4 Building - 1706N Storage Building/Maintenance Shop | REMOVal Action Work Plan 100-N Ancillary { No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00702 41.01.06.07 erc |100 N Area D4 Building - 1707N Boat House Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
. .01.06. 9 Facilities (2003) be required in the future.
0041.00703 41.01.06.07 ERC [100 N Area| D4 Building - 1712N Insulation Shop SRS TN LR e L UEIER oy CIEREEID IR, SEpRBEr:
. R Facilities (2003) complete.
0041.00704 | 41.01.06.07 | ERC |100N Areal D4 Building - 1714N Warehouse and Receiving Removal Action Work Plan 100-N Ancillary | D* complete down to the pad. Scope is 90%
Facilities (2003) complete.
0041.00705 | 41.01.06.07 | ERC |100 N Areal D4 Building - 1714NA Warehouse Removal Action Work Plan 100-N Ancilary | D* complete down to the pad. Scope is 90%
. R Facilities (2003) complete.
0041.00706 | 41.01.06.07 | ERC |100 N Areal D4 Building - 1714NB Warehouse Removal Action Work Plan 100-N Ancilary | D* complete down to the pad. Scope is 90%
. R Facilities (2003) complete.
0041.00708 41.01.06.07 erc |100 N Area D4 Building - 1722N Decontamination Building Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00709 41.01.06.07 erc |100 N Area D4 Building - 1723N Contaminated Equipment Storage | Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will

Building

Facilities (2003)

be required in the future.
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0041.00713 41.01.06.07 ERC 1100 N Area D4 Building - 181N River Pump House Removal Action \{\{qu Plan 100-N Ancillary | No planning actlv'ltles‘currently ongoing; will
Facilities (2003) be required in the future.
- Hanford Generating Plant - River . oy No planning activities currently ongoing; will
41.01.06.07 ERC (100 N A D4 Building - 181NE . .
rea) urding Water Pump House ReallaionjEaciinsyiataplentied be required in the future.
0041.00717 41.01.06.07 ErC 1100 N Area D4 Building - 182N High Lift Pump House Removal Action \{\{qu Plan 100-N Ancillary | No planning actlv'ltles‘currently ongoing; will
Facilities (2003) be required in the future.
0041.00718 41.01.06.07 ERC 1100 N Area D4 Building - 183N Water Filter Plant Removal Action \{\{qu Plan 100-N Ancillary | No planning actlv'ltles‘currently ongoing; will
Facilities (2003) be required in the future.
0041.00723 41.01.06.07 ERC 1100 N Area D4 Building - 184N Power House Removal Action \{\{qu Plan 100-N Ancillary | No planning actlv'ltles‘currently ongoing; will
Facilities (2003) be required in the future.
0041.00724 | 41.01.06.07 | ERC |100 N Area D4 Building - 184NA Power House Annex Building |k aa s SN S E OO HCl L OBl R e o a RN
Facilities (2003) be required in the future.
0041.00725 | 41.01.06.07 | ERC |100 N Area D4 Building - 184NB Air Handler Main Building RS AT SIS (A A0 AN || Mo Gl EEiiies CUIEIY Crgelies wil
Facilities (2003) be required in the future.
0041.00726 | 41.01.06.07 | ERC [100 N Area D4 Building - 184NC Air Handler Annex Building RS AT SIS (A Ao Al || Mo Gl EEiiies CUIEIY Crgelies wil
Facilities (2003) be required in the future.
0041.00729 | 41.01.06.07 | ERC [100 N Area D4 Building - 186N 100N Alternative Potable Water Plant| Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
Facilities (2003) be required in the future.
0041.00732 | 41.01.06.07 | ERC [100 N Area D4 Building - 1902N81 Fire Protection Valve House IR AGTER Wk (P 0] Ay || (M9 A EEivIEs CHIEiy @rgeli; @l

be required in the future.
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0041.00738 41.01.06.07 ERC 1100 N Area D4 Building - 1908N Outfall Structure Removal Action \{\{qu Plan 100-N Ancillary | No planning actlv'ltles‘currently ongoing; will
Facilities (2003) be required in the future.
0041.00741 | 41.01.06.07 | ERC [100 N Area D4 Building - HS0007 Storage Container at 1330N Facility N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00742 41.01.06.07 ErC 1100 N Area D4 Building - HS0008 Storage Container at 1330N Waste N/A No planning actlv'ltles‘currently ongoing; will
Pad be required in the future.
0041.00743 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-013 Mobile Office at 1120N N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00744 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-050 Mobile Office N/A N (W) EGRITES G Cugeie, til
be required in the future.
0041.00745 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-055 Mobile Office N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00746 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-100 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00747 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-358 Training Simulator West of 1120N N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00748 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-390 Field Trailer at 105C N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00749 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-403 Change House and Lunch Room N/A M (PEGIRIE) EEIIES @UIiEhy @Rgelig) @il

be required in the future.
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0041.00750 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-415 (also 1103N) Admin. Office Trailer N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00751 | 41.01.06.07 | ERC |100 N Area D4 Building - MO-425 Analytical Lab Facility @1120N N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00752 41.01.06.07 ErC 1100 N Area D4 Building - MO-426 Sample Receiving/Prep Stage at N/A No planning actlv'ltles‘currently ongoing; will
1120N be required in the future.
0041.00753 | 41.01.06.07 | ERC |100 N Area D4 Building - MO-427 Mobile Change/Break Room N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00754 | 41.01.06.07 | ERC |100 N Area D4 Building - MO-740 Mobile Office NW of 1120N Building N/A N (W) EGRITES G Cugeie, til
be required in the future.
0041.00755 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-827 Mobile Office N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00756 | 41.01.06.07 | ERC |100 N Area D4 Building - MO-848 Mobile Office at 100N Yard N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00757 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-900 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00758 | 41.01.06.07 | ERC |100 N Area D4 Building - MO-911 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00759 | 41.01.06.07 | ERC |100 N Area D4 Building - MO-913 Change Trailer N/A M (PEGIRIE) EEIIES @UIiEhy @Rgelig) @il

be required in the future.
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0041.00760 | 41.01.06.07 | ERC [100 N Area D4 Building - MO-950 Mobile Office at 100N Laydown Yard N/A N (W) EERITES ULy Cugeie, til
be required in the future.
4 . .
D" - Retention Basins
0041.00663 | 41.01.06.07 | ERC [100 N Area D4 Retention Basin - 1312N Liquid Effiuent Retention Basin | ISSEEEe ROl S e R Al
Facilities (2003) be required in the future.
0041.00734 41.01.06.07 ErC 1100 N Area D4 Retention Basin - 1904N Sewage Lagoon Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 9 Facilities (2003) be required in the future.
. . . . . . No planning activities currently ongoing; will
- J
0041.00739 41.01.06.07 ERC [100 N Area| D4 Retention Basin - 1909N Waste Disposal Valve Pit Regulatory Documentation Required be required in the future.
4 B3 aNRA
D" - Remaining Facilities
0041.00639 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 100N River Lines Structure IR AGTER Wk (P 0] Ay || (M9 (R EEivIEs GHIEiy @rgelig; @l
: T Facilities (2003) be required in the future.
0041.00642 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 105ND Remote Air Intake IR AGTER Wk (P 0] Ay || (M9 A EEivIEs CHIEiy @rgeli; @l
: T Facilities (2003) be required in the future.
0041.00643 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 105NE Fission Products Trap IR AGTER Wk (P 0] Ay || (M9 A EEivIEs CHIEiy @rgeli; @l
: T Facilities (2003) be required in the future.
0041.00650 41.01.06.07 ErC 1100 N Area D4 Remaining Facilities - 116N Air Stack Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 Facilities (2003) be required in the future.
D4 Remaining Facilities - 1310N (includes Radioactive Liquid and Waste Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
0041.00661 41.01.06.07 ERC [100 N Area|

Waste Site 116-N-2)

Treatment Facility

Facilities (2003)

be required in the future.
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- - . . No planning activities currently ongoing; will
- J
0041.00686 41.01.06.07 ERC [100 N Area| D4 Remaining Facilities - 1524N Hazardous Waste Pad Regulatory Documentation Required be required in the future.
0041.00687 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1525N Laydown Storage Area IR AGTER Wk (P 0] AelEgy || (M9 R EEiviEs CHIEy @rgeli; @il
: T Facilities (2003) be required in the future.
- - . . No planning activities currently ongoing; will
- J
0041.00690 41.01.06.07 ERC [100 N Area| D4 Remaining Facilities - 1607N1 Sewage Treatment Tank Regulatory Documentation Required be required in the future.
- - . . No planning activities currently ongoing; will
- J
0041.00691 41.01.06.07 ERC [100 N Area| D4 Remaining Facilities - 1607N2 Sewage Treatment Tank Regulatory Documentation Required be required in the future.
- - . . No planning activities currently ongoing; will
- J
0041.00692 41.01.06.07 ERC [100 N Area| D4 Remaining Facilities - 1607N3 Sewage Treatment Tank Regulatory Documentation Required be required in the future.
0041.00693 | 41.01.06.07 | ERC |100 N Areal D4 Remaining Facilities - 1607N9 Sewage Treatment Tank sy Besmariion Repied? || p'a””"t:g ?ec;'l‘j’i':f; iﬁ”t’r::’}t:i’u‘:;go'”gi el
0041.00701 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1706NA Sewer Lift Station IR AGHTER Wk (P 0] Ay || (U9 (R EEivItEs CHEiy @rgelig; @il
: T Facilities (2003) be required in the future.
0041.00707 41.01.06.07 ERC 1100 N Area D4 Remaining Facilities - 1715N Underground Oil Tanks 4, North of | Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T 9 182N Facilities (2003) be required in the future.
0041.00710 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1723NX Laydown Storage Yard IR AGHTER Wk (P 0] AelEgy || (M9 A EEivitEs GHEy @rgeli; @l
: T Facilities (2003) be required in the future.
. . Work is currently ongoing. Pipe and
0041.00712 41.01.06.07 ERC [100 N Area| D4 Remaining Facilities - 1802N Pipe Trestle IR AR ek (I A0 Ay asbestos removal complete - structure is

Facilities (2003)
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0041.00714 | 41.01.06.07 | ERC |100 N Area D4 Remaining Facilities - 181NA Pump House/Guard Tower IR AGTER Wk (P 0] Ay || (M9 (A EEivitEs CHEy @rgelig; @l
: T Facilities (2003) be required in the future.
0041.00715 | 41.01.06.07 | ERC |100 N Area D4 Remaining Facilities - 181NB #3 Diesel Enclosure IR AGHTER Wk (P 000X Ay || (M9 (R EEivitEs GHiEiy @rgelig; @l
: T Facilities (2003) be required in the future.
0041.00716 | 41.01.06.07 | ERC |100 N Areal D4 Remaining Facilities - 18L1NC Sample Station/Skid Station RS AT SIS (A Ao Al || Mo Gl EEiiies CUIEIY CrgeliEs wil
Facilities (2003) be required in the future.
0041.00719 41.01.06.07 ERC 1100 N Area D4 Remaining Facilities - 183NA Pump House Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00720 41.01.06.07 ERC 1100 N Area D4 Remaining Facilities - 183NB Clearwell Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00721 | 41.01.06.07 | ERC |100 N Area D4 Remaining Facilities - 183NC Filter Backwash Sump IR AGHTER Wk (P 0] Ay || (M9 R EEivIEs CHEiy @rgeli; @l
: T Facilities (2003) be required in the future.
0041.00722 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 183ND Clearwell Overflow Pad IR AGTER Wk (P 0] Ay || (M9 A EEivIEs CHIEiy @rgeli; @l
: T Facilities (2003) be required in the future.
0041.00727 41.01.06.07 ERC 1100 N Area D4 Remaining Facilities - 184NE Compressor Shed Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will
: T Facilities (2003) be required in the future.
0041.00728 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 184NF Chemical Injection House RS AT SIS (A Ao Al || Mo Gl EEiiies CUIEIY CrgeliEs wil
Facilities (2003) be required in the future.
0041.00730 41.01.06.07 ErC 1100 N Area D4 Remaining Facilities - 1900N Water Supply Tanks Removal Action Work Plan 100-N Ancillary | No planning activities currently ongoing; will

Facilities (2003)

be required in the future.
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0041.00731 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1902N Export Water Tie-In Building RS AT SIS (A A0 Al || Mo Gl EEiiiies CUiEY Crgelies wil
Facilities (2003) be required in the future.
0041.00733 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1903N Old Septic System RS AT SIS (A Ao Al || Mo Gl EEiiies CUIEY Crgelies wil
Facilities (2003) be required in the future.
0041.00735 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1904NA Sewage Lift Station #1 RS AT SIS (A Ao Al || Mo Gl EEiiies CUIEIY CrgeliEs wil
Facilities (2003) be required in the future.
0041.00736 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1904NB Sewage Lift Station #2 RS AT SIS (A A0 AN || Mo Gl EEiiies CUIEIY Crgelies wil
Facilities (2003) be required in the future.
0041.00737 | 41.01.06.07 | ERC [100 N Area D4 Remaining Facilities - 1904NC Sewage Lift Station #3 RS AT SIS (AT A0 AT || Mo Gl EEiiiies CUIEIY Crgelies wil
Facilities (2003) be required in the future.
D4 Remaining Facilities - 1908NE (includes | Hanford Generating Plant - Outfall . oy No planning activities currently ongoing; will
41.01.06.07 | PHMC |100 N A ! "
rea) Waste Site - 1908NE) Structure ReaflaionjEaciinsyiataplentied be required in the future.
0041.00740 | 41.01.06.07 | PHMC 100 N Area D4 Remaining Facilities - 1926N Valve Pit RS AT SIS (A A0 AN || Mo Gl EEiiies CUIEIY Crgelies wil
Facilities (2003) be required in the future.
Interim Safe Storage
0041.00091 | 41.01.06.08 | ERC |100 N Areal Interim Safe Storage - 105-N REACTOR N Reactor Rl ey Bes e R No planning activities currently ongoing; will

(IsS)

be required in the future.

100 Area Remaining Sites

Design
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) : ] . . . . No planning activities currently ongoing; will
0041.00003 41.01.07.01 ERC | 100 Area Design - 100 Area Burial Design Remedial Design for 100 Area Burial|RISHIREICCE A(.:mn IREEEIG] € DB be required in the future. This activity
Grounds 100 Area Burial Grounds (2000) . .
includes all 100 Area Operable Units.
0041.00005 21.01.07.01 ERC | 100 Area | 100-1U-2 | Design - 100-1U-2 Remedial Action Design White Bluffs Towru Site Waste Site |Interim Remedial ACtI.OIt] Reclord of Decision,| No planning actlv'ltles‘currently ongoing; will
Design 100 Area Remaining Sites (1999) be required in the future.
0041.00006 41.03.07.01 ERC | 100 Area | 100-1U-6 | Design - 100-1U-6 Remedial Action Design Hanford Town $ne Waste Site Interim Remedial ACtI.OIt] Reclord of Decision,| No planning actlv'ltles‘currently ongoing; will
Design 100 Area Remaining Sites (1999) be required in the future.
Regulatory Support
21.01.07.02 erc | 100 Area Regulatory Support - Rgmedlal Action 100 Area Remall!wlng Sites Non-Site N/A N/A
Reactor Area Project Cost Specific Costs
Regulatory Support - Multi-Agency Radiation No planning activities currently ongoing; will
0041.00981 41.01.07.02 ERC | 100 Area Survey and Site Investigation Manual Regulatory Documentation Required J P 9 . . ¥ ongoing:
be required in the future.
Verification Sampling
Regulatory Support - RCRA Sampling and No planning activities currently ongoing; will
0041.00982 41.01.07.02 ERC | 100 Area Analysis Plans (Includes Sampling & Release Regulatory Documentation Required J P 9 . . ¥ ongoing:
Documents) be required in the future.
Regulatory Support - Verification Data Quality . N No planning activities currently ongoing; will
0041.00983 | 41.01.07.02 | ERC | 100 Area Objective Regulatory Documentation Required be required in the future.
Confirmatory Sampling Sites
0041.00154 41.01.07.03 erc | 100 Area | 100-1U-2 Confirmatory Sampling Site - 600-129 White Bluffs Pre-MED Community |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Dump Site 1 Remaining Sites (1999) be required in the future.
0041.00155 | 41.01.07.03 | ERC | 100 Area | 100-U-6 Confirmatory Sampling Site - 600-202 Four Burn and Burial Pits Uizl AAGHER REEERE| @l DB, A0 Aes) | e GERGI) EEiiles Uiy Cigeie, wil
Remaining Sites (1999) be required in the future.
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0041.00156 | 41.01.07.03 | ERC | 100 Area | 100-U-6 Confirmatory Sampling Site - 600-205 Hanford Town Site Landiill2 | BeBlGCUCIIREEOISIC D CEiS IO RO O S [N IR RIS e E S e SN Vion S
Remaining Sites (1999) be required in the future.
0041.00157 41.01.07.03 erc | 100 Area | 100-1U-6 Confirmatory Sampling Site - 600-208 Hanford Construction Camp Boiler |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
House Ponds Remaining Sites (1999) be required in the future.
0041.00158 | 41.01.07.03 | ERC | 100 Area | 100-1U-2 Confirmatory Sampling Site - 600-98 East White Bluffs City Landfils | MuctaaCUONIRECOHIOTBECISION00K e INCIEIBHRINgIRCHVITESICHIentyiondon g il
Remaining Sites (1999) be required in the future.
Waste Site Remediation
Remediate Waste Site - 600-108 (includes 213-J & 213-K Cribs, Gable Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
0041.00355 41.01.06.05 ERC | 100 Al 100-1U-6 K . . . . .
rea 600-257) Mountain Plutonium Storage Vaults Remaining Sites (1999) be required in the future.
0041.00356 41.01.06.05 erc | 100 Area | 100-1U-6 Remediate Waste Site - 600-149 Small Arms Range, Rifle and Pistol |Interim Action Rggord qf Decision, 100 Area| No planning actlv'ltles‘currently ongoing; will
Range Remaining Sites (1999) be required in the future.
0041.00357 | 41.01.06.05 | ERC | 100 Area | 100-U-2 Remediate Waste Site - 600-176 White Bluffs Paint Disposal Area | RaclBiaCIONIRECOIEICHBECSIONE O0IE R ICIE —U RO ISCHVIEESICH ISt VICRdo oI
Remaining Sites (1999) be required in the future.
. . 213-J and 213-K Guard House . . No planning activities currently ongoing; will
0041.00358 41.01.06.05 ERC | 100 Al 100-1U-6 R diate Waste Site - 600-178 R K J . .
rea emediate Waste Site Toilet Pit Regulatory Documentation Required be required in the future.
. . White Bluffs Asbestos Pipe and . oy No planning activities currently ongoing; will
0041.00359 41.01.06.05 ERC | 100 Al 100-1U-2 R diate Waste Site - 600-182 . . . .
rea emediate Waste Site Lagging and Excess Piping Regulatory Documentation Required be required in the future.
. . Hanford Construction Camp Septic . oy No planning activities currently ongoing; will
0041.00360 41.01.06.05 ERC | 100 Al 100-1U-6 R diate Waste Site - 600-186 . .
rea emediate Waste Site Tanks and Sewage Treatment Plants ReallaionjEaciinsyiataplentied be required in the future.
0041.00361 41.01.06.05 erc | 100 Area | 100-1U-2 Remediate Waste Site - 600-191 White Bluffs Pre-Medical Community| R ilsy DeeumErEan R No planning activities currently ongoing; will

Dump Site 2

be required in the future.
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e . o g Hanford Airstrip Underground Fuel . oy No planning activities currently ongoing; will
0041.00362 41.01.06.05 ERC | 100 Area | 100-1U-6 Remediate Waste Site - 600-213 Storage Tanks Regulatory Documentation Required be required in the future.
e Remediate Waste Site - 600-257 (Costs Interim Action Record of Decision, 100 Area| No planning activities currently ongoing; will
00410000 41.01.06.05 ERC | 100 Area | 100-1U-6 included in Remediate Waste Site 600-108) Remaining Sites (1999) be required in the future.
0041.00364 41.01.06.05 erc | 100 Area | 100-1U-6 Remediate Waste Site - 600-3 Hanford Town SII.B ngplng Area |Interim Action Rgr:lord qf Decision, 100 Area| No planning actlv.ltleslcurrently ongoing; will
and Paint Pit Remaining Sites (1999) be required in the future.
4 A
D" - Buildings
- ; Central Fire Station, 100 Areas . L . ;
D4 Building - 609 (includes 613 Storage ’ . oy No planning activities currently ongoing; will
0041.00981 41.01.07.07 | PHMC | 100 Area Shelter) (Located betwi.:;:)e 100 and 200 Regulatory Documentation Required be required in the future.
200 Area
Waste Operations
ERDF
Construction of Cells 5 & 6 are complete.
200 Area Waste Operations - Environmental The RCCC Contractor will be responsible for
0041.00992 41.02.01.09 ERC ERDF Restoration Disposal Facility (Expansion Construction N/A construction of Cells 7 & 8 and 9 & 10. Also,
Cells 5 & 6/7 & 8/9 & 10) Cells 7 & 8 will require a Vadose Zone
monitoring system.
200 Area Waste Operations - Environmental
0041.00993 41.02.01.09 ERC ERDE Restoration Disposal Facility (Closure and Closure N/A Ongoing activity
Interim Cover)
200 Area Waste Operations - Environmental
0041.00994 41.02.01.09 ERC ERDE Restoration Disposal Facility (Facility Operation/Disposal N/A Ongoing activity

Operations/Disposal)
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ACTIVITY ID#

WBS NUMBER ®

CURRENT CONTRACTOR®

HANFORD AREA
DESIGNATION

OPERABLE UNITE

ACTIVITY DESIGNATION"

ACTIVITY DESCRIPTION®

REGULATORY
DOCUMENTATION STATUS

ASSUMED ACTIVITY
STATUS AS OF 01/31/05'

0041.00995

41.02.01.09

200 Area
ERDF

Waste Operations - Environmental
Restoration Disposal Facility (Transportation)

Transportation

z
>

Ongoing activity
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300 Area
308 Building
4 R
D" - Buildings
- . . Unoccupied - No planning activities currently
- J
0041.00761 41.03.01.07 ERC | 300 Area D4 Building - 308 Fuels Development Laboratory Regulatory Documentation Required ongoing; will be required in the future.
- . . Unoccupied - No planning activities currently
_ J
0041.00762 41.03.01.07 ERC | 300 Area D4 Building - 308A Fuels Development Laboratory Regulatory Documentation Required ongoing; will be required in the future.
324 Building
Waste Site Remediation
g Remediate Waste Site - 300-25 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.02.05 | ERC | 300 Area | 300-FF-2 included in D4 324) Regulatory Documentation Required be required in the future.
0041.00365 | 41.03.02.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-263 324 Building Diversion Tank || ASIASICHIREESICIONDERE CINSTORES [INCIRLRING IS EHuItESICHENE VIon S ind st
(2001) be required in the future.
0041.00366 41.03.02.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-265 Pipe Trench Bergen 324 and 325 |Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
buildings (2001) be required in the future.
4 R
D" - Buildings
Partial Deactivation-A, B, & C hot cells are
D4 Building - 324 and Associated Structures TPA M-89-00, TPA M-94, DOE/RL 96-73- 5 ’ -
0041.00763 | 41.03.02.07 |PHMC | 300 A includes Buildings 324-BA, 324A, 324D, and|  Chemical Engineering Lab 324 Closure Plan (Nuclear Cat, 2) - |Cieaned out. D cell, Shielded Material Pacility
. .03.02. rea (includes Buildings 24-BA, s ,an emical Engineering Laboratory i -2 (SMF), & High Level Vault Tanks remain to
Waste Site 300-25) Regulatory Documentation Required 4 .
be done. Balance of D" required.
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— . . 300 Area Accelerated Closure Plan . oy Unoccupied - No planning activities currently
0041.XXXXX 41.03.02.07 | PHMC | 300 Area D4 Building - 324A (Cost included in D4 324) Zone KA Small Facilities Regulatory Documentation Required ongoing; will be required in the future.
- . . Operating Facility - No planning activities
0041x00xx | 41.03.02.07 | Jci | 300 Area D4 Building - 324 B:Qi;:“t included in D4 324 Boiler Annex Regulatory Documentation Required ° currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041x00¢ | 41.03.02.07 | PHMC | 300 Area D4 Building - 324D (Cost included in D4 324)| 200 Area Accelerated Closure Plan | o oo o cumentation Required * currently ongoing; will be required in the
Zone KA Small Facilities future
4 5 g M98
D" - Remaining Facilities
h h - . Operating Facility - No planning activities
TPA M-94-03 - Regulatory Documentation
0041.00764 | 41.03.02.07 |PHMC | 300 Area D4 Remaining Facilities - 3248 Chemical Engineering Laboratory AR currently ongoing; will be required in the
Exhaust Stack Required
future.
325 Building
Waste Site Remediation
325 Waste Treatment Facility (WTF), No planning activities currently ongoing; will
0041.00367 | 41.03.03.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 325 WTF 325 Hazardous Waste Treatment |  Regulatory Documentation Required * [P TS il
Units be required in the future.
0041.00368 | 41.03.03.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-10 Pipeline Leak Beneath Building 325 |LACEIACICHIREECICIONDEEE CINSTORES [INOIRLHRINgIactvitiEs et yiondcind i
(2001) be required in the future.
0041.00369 | 41.03.03.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-12 | Pipeline Leak Beneath Building 325-a| M€ Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
(2001) be required in the future.
0041.00370 41.03.03.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - UPR-300-48 Drain Line Leak at Bulldllng 325 Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Basement Topsy Pit (2001) be required in the future.
4 -
D" - Buildings
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Radiochemical P ) Nuclear Cat. 2/ RCRA PERMIT Treatment,| Operating Facility - No planning activities
0041.00765 | 41.03.03.07 | PNNL | 300 Area D4 Building - 325 adioc Lea";;)crzmr"’cess'”g Storage, and Disposal (04RCAQ015) - currently ongoing; will be required in the
v Regulatory Documentation Required J future.
Cesium R Facility Part of 325 Nuclear Cat. 2/ RCRA PERMIT Treatment,| Operating Facility - No planning activities
0041.00766 | 41.03.03.07 | PNNL | 300 Area D4 Building - 325A esium e°°"BeL3i’| d;‘“ Ity Farto Storage, and Disposal (04RCAQ015) - currently ongoing; will be required in the
9 Regulatory Documentation Required J future.
. Nuclear Cat. 2/ RCRA PERMIT Treatment,| Operating Facility - No planning activities
0041.00767 | 41.03.03.07 | PNNL | 300 Area D4 Building - 3258 Shielded Laguﬁzi”nex Part of 325 Storage, and Disposal (04RCA0015) - | currently ongoing: will be required in the
9 Regulatory Documentation Required J future.
Nuclear Cat. 2/ RCRA PERMIT Treatment,| Operating Facility - No planning activities
0041.00768 | 41.03.03.07 JCI | 300 Area D4 Building - 325-BA 325 Boiler Annex Storage, and Disposal (04RCA0015) - currently ongoing; will be required in the
Regulatory Documentation Required J future.
Fluorine Gas S Part of 325 Nuclear Cat. 2/ RCRA PERMIT Treatment,| Operating Facility - No planning activities
0041.00769 | 41.03.03.07 | PNNL | 300 Area D4 Building - 325C vorine a;ui:gir:ge arto Storage, and Disposal (04RCAQ015) - currently ongoing; will be required in the
9: Regulatory Documentation Required J future.
Mai Shop Addition Part of Nuclear Cat. 2/ RCRA PERMIT Treatment,| Operating Facility - No planning activities
0041.00770 | 41.03.03.07 | PNNL | 300 Area D4 Building - 325D a'”te”ancaezs B‘L’?I i tonPartof | storage, and Disposal ((4RCA0015) - currently ongoing; will be required in the
9 Regulatory Documentation Required J future.
Fire Riser/Backflow P " Nuclear Cat. 2/ RCRA PERMIT Treatment,| Operating Facility - No planning activities
0041.00771 | 41.03.03.07 | PNNL | 300 Area D4 Building - 325E re Riser Bi‘; dinow reventer Storage, and Disposal (04RCAQ015) - currently ongoing; will be required in the
9 Regulatory Documentation Required J future.
326 Building
4 -
D" - Buildings
Operating Facility - No planning activities
0041.00772 41.03.04.07 | PNNL | 300 Area D4 Building - 326 Material Science Laboratory Regulatory Documentation Required J currently ongoing; will be required in the

future.
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Operating Facility - No planning activities
0041.00773 41.03.04.07 JCI 300 Area D4 Building - 326-BA 326 Boiler Annex Regulatory Documentation Required J currently ongoing; will be required in the
future.
327 Building
Waste Site Remediation
g Remediate Waste Site - 300-264 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.05.05 | ERC | 300 Area | 300-FF-2 included in D4 327) Regulatory Documentation Required be required in the future.
4 R
D" - Buildings
Partial Deactivation-4 of 11 hot cells are
D4 Building - 327 and Associated Structures TPA M-92-16, and HNF-5068, Rev 1A bac:zsgsi?sfjn;smgfgg S;’;Zelz incdial
0041.00774 41.03.05.07 PHMC | 300 Area (includes Building 327BA and Waste Site 300 Post-Irradiation Test Laboratory (Nuclear Cat. 3) - Regulatory 9 a o &y
264) Documentation| Requiredl® Case Waste (SCW) to be removed by the
q PHMC. Building will be transferred to RCCC
after SCW is removed.
T . . Operating Facility - No planning activities
004100 | 41.03.05.07 | Jci | 300 Area D4 Building 327BA3(2C7‘;StS included with D4 327 Boiler Annex RegEieR BeamEEren Regicd | currently ongoing; will be required in the
future.
329 Building
4 A
D" - Buildings
Operating Facility - No planning activities
0041.00775 41.03.06.07 | PNNL | 300 Area D4 Building - 329 Chemical Sciences Laboratory Regulatory Documentation Required J currently ongoing; will be required in the
future.
331 Building

Confirmatory Sampling Sites
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0041.00164 | 41.03.08.03 | ERC | 300 Area | 300-FF-2 | Confirmatory Sampling Site - 331 LSLDF Life Sciences Lab Drain Field | e e A L
(2001) be required in the future.
0041.00165 | 41.03.08.03 | ERC | 300 Area | 300-FF-2 | Confirmatory Sampling Site - 331 LSLT1 | Life Sciences Laboratory Trench #1 |'Merim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
(2001) be required in the future.
0041.00166 | 41.03.08.03 | ERC | 300 Area | 300-FF-2 | Confirmatory Sampling Site - 331 LSLT2 | Life Sciences Laboratory Trench #2 |'Merim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
(2001) be required in the future.
Waste Site Remediation
0041.00396 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-269 331-A Virology Il_aboratory Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Foundation (2001) be required in the future.
4 R
D" - Buildings
Operating Facility - No planning activities
0041.00838 41.03.07.07 | PNNL | 300 Area D4 Building - 331 Life Sciences Laboratory Regulatory Documentation Required J currently ongoing; will be required in the
future.
o . . . No planning activities currently ongoing; will
0041.00839 41.03.07.07 JCI 300 A D4 Build - 331-BA 331 Boiler Al J . .
rea uilding oiler Annex Regulatory Documentation Required be required in the future.
Operating Facility - No planning activities
0041.00840 41.03.07.07 | PNNL | 300 Area D4 Building - 331C Storage Facility Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00841 41.03.07.07 | PNNL | 300 Area D4 Building - 331D Biomagnetic Effects Laboratory Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00842 41.03.07.07 | PNNL | 300 Area D4 Building - 331G Interim Tissue Repository Regulatory Documentation Required J currently ongoing; will be required in the
future.
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. Operating Facility - No planning activities
0041.00843 | 41.03.07.07 | PNNL | 300 Area D4 Building - 331H Aerosol W'”z;?"”tne' Research Regulatory Documentation Required ° currently ongoing; will be required in the
y future.
300 Area Remaining Sites
Design
0041.00007 41.03.07.01 ERC | 300 Area Design - Remedial Action Design 300 Area Remedial Action Design UdZai) (R AR (RSERI] Gl et | Mo (HEmily actlv!tles ‘currently Gl il
300-FF-2 be required in the future.
Regulatory Support
. . No planning activities currently ongoing; will
- -| J
0041.00016 41.03.08.02 | PNNL | 300 Area Regulatory Support - 305-B Closure Plan Regulatory Documentation Required be required in the future.
Regulatory Support - Accelerated Closure . oy No planning activities currently ongoing; will
0041.00017 [ 41.03.08.02 | PHMC | 300 Area Plan Cultural Resources Review Regulatory Documentation Required be required in the future.
EE/CA for ~ 36 buildings will be complete by
Regulatory Support - EE/CA's for the 300 - . oy 12/31/04. No planning activities on the other
0041.00019 41.03.08.02 [ PHMC | 300 Area Area 300 Area Buildings Regulatory Documentation Required EE/CA's is currently ongoing; will be required
in the future.
Regulatory Support - Multi-Agency Radiation No planning activities currently ongoing; will
0041.00020 | 41.03.08.02 | PHMC | 300 Area Survey and Site Investigation Manual Regulatory Documentation Required ° Ranningiaciviaes] YAsnasing:
Verification Sampling be required in the future.
g Regulatory Support - Remedial Action Area 300 Area Non-Site Specific Project . oy No planning activities currently ongoing; will
0041.00021 | 41.03.08.02 | ERC | 300 Area | 300-FF-1 Project Cost Costs Regulatory Documentation Required be required in the future.
Regulatory Support - RCRA Sampling and No planning activities currently ongoing; will
0041.00022 | 41.03.08.02 | PHMC | 300 Area | 300-FF-2 |Analysis Plans (Includes Sampling & Release Regulatory Documentation Required ° planning activities Y ongoing;
Documents) be required in the future.
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—_, |Regulatory Support - Verification Data Quality . oy No planning activities currently ongoing; will
0041.00023 | 41.03.08.02 [ PHMC | 300 Area | 300-FF-2 Objective Regulatory Documentation Required be required in the future.
Confirmatory Sampling Sites
Confirmatory Sampling Site - 300 Area Misc No planning activities currently ongoing; will
0041.01035 41.03.08.03 ERC | 300 Area | 300-FF-2 | Piping (Currently no Waste Information Data 300 Area - Misc Piping Regulatory Documentation Required ’ e Y Frrmrd] b e
3 5 X . be required in the future.
System Site Associated with this Site)
0041.00159 | 41.03.08.03 | ERC | 300 Area | 300-FF-2 Confirmatory Sampling Site - 300-2 Contaminated Light Water Disposal [cnm Action Record of Decision, S00-£E:2| Nojplanning activities currently.ongoing; will
(2001) be required in the future.
g Confirmatory Sampling Site - 300-32 . . oy No planning activities currently ongoing; will
0041.00160 41.03.08.03 ERC | 300 Area | 300-FF-2 (Associated with 333 Bldg.) Fabrication Shop Leak Regulatory Documentation Required be required in the future.
y . . Undocumented Solid Waste Burial |Interim Action Record of Decision, 300-FF-2| Scope is included in subcontract awarded in
0041.00161 41.03.08.03 ERC | 300 Area | 300-FF-2 Confirmatory Sampling Site - 300-7 Ground (2001) FY 2004. Excavation has not started.
y . . . . Interim Action Record of Decision, 300-FF-2| Scope is included in subcontract awarded in
0041.00162 41.03.08.03 ERC | 300 Area | 300-FF-2 Confirmatory Sampling Site - 300-9 Solid Waste Burial Ground (2001) FY 2004. Excavation has not started.
0041.00163 | 41.03.08.03 | ERC | 300 Area | 300-FF-2 | Confirmatory Sampling Site - 303-M UOF 303M Uranium Oxide Facilty  |LaiiUACICHIREEOICIONDEEICISTONE2 [INCIRIInINg|activities CUrEntyiondcind i
(2001) be required in the future.
0041.00167 | 41.03.08.03 | ERC | 300 Area | 300-FF-2 | Confirmatory Sampling Site - UPR-300-2 Releases at the 340 Facility | R R A Sl
(2001) be required in the future.
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Waste Site Remediation
Remediate Waste Site - 300-39 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 309) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 309-TW-1 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 309) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 309-TW-2 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 309) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 309-TW-3 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 309) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 309-WS-1 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 309) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 309-WS-2 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 309) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 309-WS-3 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 309) Regulatory Documentation Required be required in the future.
g . Lo . . . oy No planning activities currently ongoing; will
0041.00371 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 2607-FSM Septic Tank System Regulatory Documentation Required be required in the future.
0041.00372 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300 RLWS 300 Area Radioactive Liquid Waste |Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Sewer (RLWS) (2001) be required in the future.
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g . . 300 Area Retired Radioactive Liquid |Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
0041.00373 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300 RRLWS Waste Sewer (RRLWS) (2001) be required in the future.,
The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
Interim Action Record of Decision, 300-FF-2| cleanup levels for waste sites outside the
0041.00374 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300 VTS In-Situ Vitrification Test Site (VTS) | (2001) and the ESD for the 300-FF-2 OU “core industrial zone". Based on the
ROD, May 2004 evaluation, the soil cleanup level for this
waste site has been changed from
“"industrial" to "unrestricted."
0041.00375 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-109 333 Building Storm Water Runoff |IAciiiACIONIRECOrd gRDECISIon; SO0RESZ(ANC planningiactivities icurrentlyiongoing;iwil
(2001) be required in the future.
0041.00376 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-11 Soil at Site of qumer Underground |Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Gasoline Tank (2001) be required in the future.
0041.00377 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-110 333 Building Storm Water Runoff |IAciiiACIONIRECOrdIgRDECISIon; SO0 RS2 (AN planningiactivities icurrentlyiongaing;iwil
(2001) be required in the future.
0041.00378 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-121 French Drain [iZiin) AGHER SRR Gl DEEER, S| Mo I ElvilEs GBIy Cigelig) il
(2001) be required in the future.
Remediate Waste Site - 300-123 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 366A) Regulatory Documentation Required be required in the future.
0041.00379 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-15 Leakage from Corrgded Process |Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Sewer Pipe (2001) be required in the future.
0041.00380 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-16 Solid Waste Contamination Area | IMe/im Action Record of Decision, 300-FF-2] No planning activities currently engoing; will

(2001)

be required in the future.
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0041.00381 41.03.08.05 erc | 300 Area | 300-FF-2 Remediate Waste Site - 300-175 3714 Bundmg Steam Condensate, |Interim Action Record of Decision, 300-FF-2| No planning acnv_ltles_currently ongoing; will
Miscellaneous (2001) be required in the future.
) . . . - Excavation and sorting and sampling are
0041.00382 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-18 Surface Cor/ltraerglgjled Dumping - [lgtchipiacten Recc();(ég:fl)Demsmn, SlUHAR complete. Loadout is in ongoing. Scope is
50% complete.
0041.00383 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-214 300 Retention Process Sewer | Menim Action Record of Decision, 300-FF-2) No planning activities currently engoing; will
(2001) be required in the future.
Remediate Waste Site - 300-218 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 314) Regulatory Documentation Required be required in the future.
0041.00384 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-219 300 Area Waste Acid Transfer Line |  Regulatory Documentation Required® | '\C Pianning activities currently ongoing; will
be required in the future.
0041.00385 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-22 309 B-Cell Cleanout Leak (TSI AR (RSEEIE) DS, SeH] | (o i EEilSs Gy Cgeing Wil
(2001) be required in the future.
Remediate Waste Site - 300-222 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 384) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 300-223 (Costs . oy No planning activities currently ongoing; will
0041xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 384) Regulatory Documentation Required be required in the future.
0041.00386 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-224 WATS and U Bearing Piping Trench [MiciaiactoniRecordiotBEciSionaS00Ee-2 | INOIRIBnRINgIActvItESICUentyiongoin g wil
(2001) be required in the future.
0041.00387 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-24 Soil Contamination Area (TG AR (RSEEIE) RS, S| (o iy EEilSs Gy Cgeing Wil

(2001)

be required in the future.
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0041.00388 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-251 Unplanned Release UFEESTER ACHIE [REEEE| Gl DEBEER, S| M (M) Seilillss Uileily @igelig) @il
: DA (2001) be required in the future.
0041.00389 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-255 309 Tank Farm Contaminated Soil [LcimiActoniRecordiorBecision S00-EES2 | INoIRlanningiactvItiesicumentyiongoing;wil
(2001) be required in the future.
0041.00390 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-256 306E Fabrication and Testing Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
: DA Laboratory Release (2001) be required in the future.
0041.00391 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-257 309 Holdup Tank Outfall Pipeline | MACHIIACICHIRECOrAIONBECISIONISO0IEE-Z INOIplanningIaCtvItESICUentyiongoing; wil
(2001) be required in the future.
g . o g Abandoned Pipe Trench between the | Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
0041.00392 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-258 334 Tank Farm and 306% oy e rotuired e fature
0041.00393 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-259 Contamination Area Surrounding |Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
: DA 618-1 Burial Ground (2001) be required in the future.
0041.00394 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-260 Contaminated Soil Release Site | RAARASIRIIREESICICIEES S BHIE N (O B e E Cn S
(2001) be required in the future.
0041.00395 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-268 3741 Building Foundation [iZiin) AGHER SRR Gl DEEER, S| Mo I ElvilEs GBIy Cigelig) il
(2001) be required in the future.
0041.00397 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-270 Unplanned Release at 313 Building |iuaciealscodlibec Btz (licllagpiolcuiEscaendvicndaindiull
(2001) be required in the future.
0041.00398 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-273 Fuel Ol Transfer Pipeline, 366 Regulatory Documentation Required* | '\© Planning actvities currently ongoing; will

Bunker Pipeline

be required in the future.
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0041.00399 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-28 Contamination Found Along Gingko |Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Street (2001) be required in the future.
0041.00400 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-29 Berm Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
(2001) be required in the future.
0041.00401 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-33 Uranium-contaminated soil at Building|Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
306W (2001) be required in the future.
0041.00402 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-34 Soil Contaminated by Process Sewer |Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Leak (2001) be required in the future.
0041.00403 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-4 Substation Soil Contamination | ierim Action Record of Decision, 300-FF-2] No planning activities currently ongoing; will
(2001) be required in the future.
0041.00404 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-40 Corrosion of Vitrified Clay Sewer Pipe|[aCIUIACICHIREEOICIONDEEE CIISTORE2 [INOIRIENRINg [ EtvitiES CUHENE ViondCind i
(2001) be required in the future.
Remediate Waste Site - 300-41 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 306E) Regulatory Documentation Required be required in the future.
Unplanned Release Uranium- . . - . L L
0041.00405 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-43 contaminated soil around Building  |IAMACIOTIRECOIAIGHRECISIONISO0REZ (IO plannigiactvities icarentiondaindwil
304 (2001) be required in the future.
0041.00406 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-46 Uranium Chemical Wastes at Building| Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
3706 (2001) be required in the future.
Thorium Oxide and Fuel Fabrication . . - . L . ;
0041.00407 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-48 Wastes Release Around Building | (i A SL IR

3732

(2001)

be required in the future.
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0041.00408 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - 300-5 Contaminated Soil at Site of Former |Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
: DA Underground Gasoline Tank (2001) be required in the future.
Remediate Waste Site - 300-6 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 366A) Regulatory Documentation Required be required in the future.
0041.00409 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-8 Aluminum Shavings Area | !MefIM Action Record of Decision, 300-FF-2|. Subcontract awarded - excavation to begin
(2001) 02/03/05
333 Building Storm water Runoff and . . L . s N
0041.00410 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 300-80 Steam Condensate, Miscellaneous | /™ Action Record of Decision, 300-FF-2f No planning activities currently ongoing; will
Stream #268 (2001) be required in the future.
0041.00411 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 303-M SA 303M Building Storage Area || SIASICHIREESICICHRERE CINSEORES [INCIRLH RN EHuItESICHENE Vion S nd s
(2001) be required in the future.
. . - . . No planning activities currently ongoing; will
- | - - _ | J
0041.00412 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 305-B SF 305-B Storage Facility Regulatory Documentation Required be required in the future.
Remediate Waste Site - 307 RB (Costs . . . oy No planning activities currently ongoing; will
0041.00413 41.03.08.05 ERC | 300 Area | 300-FF-2 included with D4 Building 307) 307 Retention Basins Regulatory Documentation Required be required in the future.
Remediate Waste Site - 311-TK-40 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 333) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 311-TK-50 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC [ 300 Area | 300-FF-2 included with D4 Building 333) Regulatory Documentation Required be required in the future.
0041.00414 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 313 ESSP East Side Storage Pad UFEESTER ACHTE [REEeE| Gl DEBEER, S| M () Seilillss Uileilly @ugelig) @il

(2001)

be required in the future.

84 of 121

A000



Contract No. DE-AC06-05RL 14655

Section J

Attachment 1: River Corridor Closure Contract Work Scope

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

(8] i o ()] _
o > ]
z = o)
= w o o < C S
@ O | Fe [ = = > = S ®
< o < g Z = < o x? = 5
a w x ) =) z T oz )
m E| <E 0} O E O O 0
b s z | o w = ©) 2
[ < o n ] <E (©)
S 2 (@] x = o ii] i 4 < a g
= 4 O o0 < [a) a D= o 2
5 0 E|l 25 o > > o2z =
bd om zZ 1 W [ ~ W w S5 0
= w| <3 o s S x = n 2
e | T o = = =) n B
o = = 3 < <
=) o S o} %
@) < < a
Remediate Waste Site - 313-TK-2 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 313) Regulatory Documentation Required be required in the future.
0041.00415 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 316-3 Process Water Trenches (TG AR (RSEEIE) DS, SHeH] | (N9 i EEilSs Gy Crgeing Wil
(2001) be required in the future.
The Tri-Parties have evaluated the additionall
cleanup necessary to achieve unrestricted
Interim Action Record of Decision, 300-FF-2 cleanupllevels Tor UEE(D SiES GUED e
0041.00416 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 316-4 300 Area North Cribs (2001) and the ESD for the 300-FF-2 OU SEI e ST Aeme!, Bese] @ e
ROD. May 2004 evaluation, the soil cleanup level for this
n Y waste site has been changed from
“industrial" to "unrestricted." Excavation to
begin 02/14/05.
. . 321 Building Underground Waste . oy No planning activities currently ongoing; will
0041.00417 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 323 Tank 1 Tanks, 321 Tank Farm #3 Regulatory Documentation Required be required in the future.
. . 321 Building Underground Waste . oy No planning activities currently ongoing; will
0041.00418 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 323 Tank 2 Tanks, 321 Tank Farm #3 Regulatory Documentation Required be required in the future.
. . 321 Building Underground Waste . oy No planning activities currently ongoing; will
0041.00419 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 323 Tank 3 Tanks, 321 Tank Farm #3 Regulatory Documentation Required be required in the future.
. . 321 Building Underground Waste . oy No planning activities currently ongoing; will
0041.00420 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 323 Tank 4 Tanks, 321 Tank Farm #3 Regulatory Documentation Required be required in the future.
00415000 41.03.08.05 erc | 300 Area | 300-FF-2 Remediate Waste Site - 323-TK-1 (Costs Regulatory Documentation Required ? No planning activities currently ongoing; will

included with D4 Building 323)

be required in the future.
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Remediate Waste Site - 323-TK-2 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 323) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 323-TK-3 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 323) Regulatory Documentation Required be required in the future.
Remediate Waste Site - 323-TK-4 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 323) Regulatory Documentation Required be required in the future.
g . . 333 Building East Side Hazardous |Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
0041.00421 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 333 ESHWSA Waste Storage Area (ESHWSA) (2001) be required in the future.
0041.00422 41.03.08.05 erc | 300 Area | 300-FF-2 Remediate Waste Site - 333 WSTF 333 West Side Tank Far (WSTF) |Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
: T Uranium Bearing Acid Tanks (2001) be required in the future.
. Remediate Waste Site - 333-TK-11 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included in D4 333) Regulatory Documentation Required be required in the future.
. Remediate Waste Site - 333-TK-7 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included in D4 333) Regulatory Documentation Required be required in the future.
. Remediate Waste Site - 333-WSTF (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included in D4 333) Regulatory Documentation Required be required in the future.
. . Radioactive Liquid Waste Handling . oy No planning activities currently ongoing; will
0041.00423 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 340 Complex Facility Regulatory Documentation Required be required in the future.
0041x000x | 41.03.08.05 | ERC | 300 Area | 300-FF-2 | Remediate Waste Site - 3712-USSA (Costs Uranium Scrap Storage Area Regulatory Documentation Required ’ No planning activities currently ongoing; will

included with D4 Building 3712)

be required in the future.
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ACTIVITY ID#
WBS NUMBER B
CURRENT CONTRACTOR®
HANFORD AREA

DESIGNATION P

OPERABLE UNITE

ACTIVITY DESIGNATION"

ACTIVITY DESCRIPTION®

REGULATORY
DOCUMENTATION STATUS

ASSUMED ACTIVITY
STATUS AS OF 01/31/05'

0041.00424 41.03.08.05

m
Py
(e}

300 Area

300-FF-2

Remediate Waste Site - 600 NSTFST

Near Surface Test Facility Septic
Tank System

Regulatory Documentation Required ”

No planning activities currently ongoing; will
be required in the future.

0041.00425 41.03.08.05 ERC

300 Area

300-FF-2

Remediate Waste Site - 600-117

300 Area Treated Effluent Disposal
Facility (TEDF)

Regulatory Documentation Required J

No planning activities currently ongoing; will
be required in the future.

0041.00426 41.03.08.05 ERC

300 Area

300-FF-2

Remediate Waste Site - 600-243

Petroleum Contaminated Soil
Bioremediation Pad

Regulatory Documentation Required J

No planning activities currently ongoing; will
be required in the future.

0041.00427 41.03.08.05 ERC

300 Area

300-FF-2

Remediate Waste Site - 600-259

Grout Waste Test Lysimeter

Interim Action Record of Decision, 300-FF-2
(2001) and the ESD for the 300-FF-2 OU
ROD, May 2004

The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
cleanup levels for waste sites outside the

“core industrial zone". Based on the
evaluation, the soil cleanup level for this
waste site has been changed from
“industrial” to "unrestricted." Subcontract
awarded. Excavation to begin 03/22/05.

0041.00428 41.03.08.05 ERC

300 Area

300-FF-2

Remediate Waste Site - 600-47

Dumping Area

Interim Action Record of Decision, 300-FF-2
(2001) and the ESD for the 300-FF-2 OU
ROD, May 2004

The Tri-Parties have evaluated the additionall
cleanup necessary to achieve unrestricted
cleanup levels for waste sites outside the

“core industrial zone". Based on the
evaluation, the soil cleanup level for this
waste site has been changed from
"industrial" to "unrestricted." Excavation,
sorting and sampling, and loadout are
complete. Verification sampling in progress.
Scope is 90% complete.

0041.00429 41.03.08.05 ERC

300 Area

300-FF-2

Remediate Waste Site - 600-58

H.J. Ashe Substation Oil/Water
Separator & Drywells

Regulatory Documentation Required J

No planning activities currently ongoing; will
be required in the future.
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. . . . . No planning activities currently ongoing; will
- | - - | J
0041.00430 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 600-59 H.J. Ashe Substation Storage Area Regulatory Documentation Required be required in the future.
. . H.J. Ashe Substation Switchyard . oy No planning activities currently ongoing; will
0041.00431 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 600-60 Facility Regulatory Documentation Required be required in the future.
0041.00432 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - 600-62 Benton Switch Substation Releases |  Regulatory Documentation Required® | '\© Pianning activities currently ongoing; will
be required in the future.
The Tri-Parties have evaluated the additionall
cleanup necessary to achieve unrestricted
Interim Action Record of Decision, 300-FF-2| cleanup levels for waste sites outside the
0041.00433 41.03.08.05 ERC | 300 Area | 300-FF-2 Remediate Waste Site - 600-63 300-N Lysimeter Area (2001) and the ESD for the 300-FF-2 OU “core industrial zone". Based on the
ROD, May 2004 evaluation, the soil cleanup level for this
waste site has been changed from
"industrial" to "unrestricted."
0041.00434 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-1 307-340 waste Line Leak | Rl e ARl
(2001) be required in the future.
0041.00435 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - UPR-300-11 Underground Radioactive Liquid Line |Interim Action Record of Decision, 300-FF-2| No planning actlv'ltles‘currently ongoing; will
Leak (2001) be required in the future.
0041.00436 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-17 Unplanned Release [iZiin) AGHER SRR Gl DEEER, S| Mo I ElvilEs GBIy Cigelig) il
(2001) be required in the future.
0041.00437 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-38 Unplanned Release UFEESTER ACHTE [REEeE| Gl DEBEER, S| M () Seilillss Uileilly @ugelig) @il

(2001)

be required in the future.
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0041.00438 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-39 Unplanned Release [iZiin AGHER REEER Gl DEEER, SUP:{H3| Mo I Rl GBIy Cigelig) il
(2001) be required in the future.
0041.00439 41.03.08.05 erc | 300 Area | 300-FE-2 Remediate Waste Site - UPR-300-4 Uranium Contamination beneath and |Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
: DA South of Building 321 (2001) be required in the future.
0041.00440 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-40 Unplanned Release [iZiin) AGHER SRR Gl DEEER, S| Mo I Rl GBIy Cgelig) il
(2001) be required in the future.
Remediate Waste Site - UPR-300-42 (Costs . oy No planning activities currently ongoing; will
0041.xxxxx | 41.03.08.05 | ERC | 300 Area | 300-FF-2 included with D4 Building 384) Regulatory Documentation Required be required in the future.
0041.00441 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-45 Unplanned Release [iZiin) AGHER SRR Gl DEEER, S| Mo I ElvilEs GBIy Cigelig) il
(2001) be required in the future.
0041.00442 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-46 Unplanned Release [iZiin AGHER REEER Gl DEEER, SUP:{H3| Mo I Rl GBIy Cigelig) il
(2001) be required in the future.
0041.00443 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-300-5 Spill at 309 Storage Basin [iZiin AGHER REEER Gl DEEER, SUP:{H3| Mo I Rl GBIy Cigelig) il
(2001) be required in the future.
. . Washington Public Power Supply |Interim Action Record of Decision, 300-FF-2| No planning activities currently ongoing; will
0041.00445 | 41.03.08.05 | ERC | 300 Area | 300-FF-2 Remediate Waste Site - UPR-600-22 System Windrow Site, 600-21 (2001) he required in the future.
Burial Ground Remediation
0041.00480 | 41.03.08.06 | ERC | 300 Area | 300-FF-2 Remediate Burial Ground - 618-1 Solid Waste Burial Ground #1 | HcimiACtOnIREcordiofDeciSionsS00EE-2 INOIRIBNRINGIACUVILESICUTentyiongoing; wil
(2001) be required in the future.

89 of 121

A000



Contract No. DE-AC06-05RL 14655

Section J

Attachment 1: River Corridor Closure Contract Work Scope

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

(8] i o ()] _
z = n
= w O o < £ S
@ O | Fe [ = = > = S ®
< o < g Z = < o x? = 5
a w x ) =) z T oz )
> e E|SE 9 O E O 9w
S z a w %) = <
[ < o n ] <E (©)
S 2 (@] x = o ii] i 4 < a g
=2 zZ O o o < [a) [a) D Ll <
5 0 E|l %o o > > o=z =
b ) z i w [ [ w w > 9
= w| <3 o s S x = n 2
x | T o 2 = =) 0
o = = 3 < <
=) o S o} %
@) < < a
The Tri-Parties have evaluated the additionall
cleanup necessary to achieve unrestricted
303 Building Contaminated Soil Interim Action Record of Decision, 300-FF-2| cleanup levels for waste sites outside the
0041.00481 41.03.08.06 ERC | 300 Area | 300-FF-2 Remediate Burial Ground - 618-13 g &ontz (2001) and the ESD for the 300-FF-2 OU “core industrial zone". Based on the
Burial Site . ; ]
ROD, May 2004 evaluation, the soil cleanup level for this
waste site has been changed from
"industrial" to "unrestricted."
0041.00482 | 41.03.08.06 | ERC | 300 Area | 300-FF-2 Remediate Burial Ground - 618-2 Solid Waste Burial Ground #2 | tefim Action Record of Decision, 300-FF-2| Subcontract awarded - excavation to begin
(2001) 06/21/05
Interim Action Record of Decision, 300-FF-2 SN G SR E] Uy e
0041.00483 41.03.08.06 ERC | 300 Area | 300-FF-2 Remediate Burial Ground - 618-3 Dry Waste Burial Ground (2001) ’ complete. Loadout is in ongoing. Scope is
70% complete.
The Tri-Parties have evaluated the additionall
cleanup necessary to achieve unrestricted
Interim Action Record of Decision, 300-FF-2| cleanup levels for waste sites outside the
0041.00484 41.03.08.06 ERC | 300 Area | 300-FF-2 Remediate Burial Ground - 618-7 Burial Ground #7 (2001) and the ESD for the 300-FF-2 OU “core industrial zone". Based on the
ROD, May 2004 evaluation, the soil cleanup level for this
waste site has been changed from
"industrial" to "unrestricted."
0041.00485 41.03.08.06 erc | 300 Area | 300-FE-2 Remediate Burial Ground - 618-8 Uramum-contamllnated Soil Under a |Interim Action Record of Decision, 300-FF-2| Subcontract awarded - excavation to begin
Parking Lot (2001) 04/14/05
4 A
D" - Buildings
0041.00776 21.03.08.07 | Prmc | 300 Area D4 Building - 3225 300 Area Accelerated C!qgure Plan Regulatory Documentation (EE/CA) Unoccup'led - No plannmg agnwnes currently
Zone A Small Facilities Completed ongoing; will be required in the future.
300 Area Accelerated Closure Plan . . . .
0041.00777 | 41.03.08.07 | PHMC | 300 Area D4 Building - 332 Zone A Small Facilities Packaging el DEsSiETen (H2e) | Unssetpe- Mo pEnRE) EEiiss @iy
- Completed ongoing; will be required in the future.
Test Facility
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Zone B Small Facilities

Regulatory Documentation EE/CA
Completed
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300 Area Accelerated Closure Plan . . . .
0041.00778 | 41.03.08.07 | PHMC | 300 Area D4 Building - 334 Zone A Small Facilities Process Regen ResummEEEn (F2ey) || Unssaisz:= Mo pEnmi eEiis ey
. " Completed ongoing; will be required in the future.
Sewer Monitor Facility 300
0041.00779 21.03.08.07 | pHmc | 300 Area D4 Building - 334A 300 Area Accelerated C!qgure Plan Regulatory Documentation (EE/CA) Unoccumedl - No plannmg aguwnes currently
Zone A Small Facilities Completed ongoing; will be required in the future.
S - . . Unoccupied - No planning activities currently
- J
0041.00780 41.03.08.07 | PHMC | 300 Area D4 Building - 3727 Classified Vault Regulatory Documentation Required ongoing; will be required in the future.
—— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00781 41.03.08.07 | PHMC | 300 Area D4 Building - 3906A Zone A Small Facilities Regulatory Documentation Required be required in the future.
0041.00782 21.03.08.07 | Prmc | 300 Area D4 Building - 303A 300 Area Accelerated C!qgure Plan Regulatory Documentation (EE/CA) Unoccupled - No plannmg aguwnes currently
Zone E Small Facilities Completed ongoing; will be required in the future.
300 Area Accelerated Closure Plan (TPA-MX-92-06-TO2/Nuclear Cat 3) Uranium disposition to be completed by the
0041.00783 41.03.08.07 | PHMC | 300 Area D4 Building - 303B . Regulatory Documentation (EE/CA) PHMC. Building will be transferred to RCCC
Zone E Small Facilities 3 ) ) o
Completed after uranium disposition.
0041.00784 21.03.08.07 | Prmc | 300 Area D4 Building - 303C 300 Area Accelerated C!qgure Plan Regulatory Documentation (EE/CA) Unoccupled - No plannmg aguwnes currently
Zone E Small Facilities Completed ongoing; will be required in the future.
- 300 Area Accelerated Closure Plan . . Unoccupied - No planning activities currently
0041.00785 41.03.08.07 | PHMC | 300 Al D4 Build - 303E L J . . . .
rea utiding Zone F Small Facilities Reaflaionjaciinsyiataplentied ongoing; will be required in the future.
300 Area WATS RCRA Partial Cleaned
Closed 1999. Remaining to be done under . . s
0041.00786 | 41.03.08.07 |PHMC | 300 Area D4 Building - 303F 800 Area Accelerated Closure Plan | ™, oiny Record of Decision 300-FF-2 - | Jnoccupied - No planning activities currently

ongoing; will be required in the future.
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0041.00787 21.03.08.07 | Prmc | 300 Area D4 Building - 303G 300 Area Accelerated C!qgure Plan Regulatory Documentation EE/CA Unoccupled - No plannlqg aguwnes currently
Zone B Small Facilities Completed ongoing; will be required in the future.
— . - . oy Unoccupied - No planning activities currently
0041.00788 41.03.08.07 | PHMC | 300 Area D4 Building - 303J Materials Storage Building Regulatory Documentation Required ongoing; will be required in the future.
0041.00789 | 41.03.08.07 | PHMC | 300 Area D4 Building - 303M Uranium Oxide Building e ResumEEEn (F2ey) | Unssaisz:)= Mo pEnmi eEiis ey
Completed ongoing; will be required in the future.
0041.00790 21.03.08.07 | pHmc | 300 Area D4 Building - 304 (includes Waste Site 300- | 300 Area Accelerated C!qs_ure Plan Regulatory Documentation EE/CA Unoccup_led - No pIannlqg ac_nvmes currently
249) Zone E Small Facilities Completed ongoing; will be required in the future.
_— 300 Area Accelerated Closure Plan . L Unoccupied - No planning activities currently
0041.00791 41.03.08.07 | PHMC | 300 Area D4 Building - 304A Zone E Small Facilities Regulatory Documentation Required ongoing; will be required in the future.
- ) ) ) i . : Unoccupied - No planning activities currently
- J
0041.00792 41.03.08.07 | PHMC | 300 Area D4 Building - 305 Engineering Testing Facility Regulatory Documentation Required ongoing; will be required in the future.
4
0041.00793 | 41.03.08.07 | PHMC | 300 Area D4 Building - 305A Electrician and Pipefitter Shop Regulatory Documentation Required > | D COMPIete down (o the pad by 03/10/05.
Scope is 90% complete.
lgggﬁz‘ir:ﬂ"g; Psat:;rglg'g;ﬁ d(ED?solec:)gs);I Operating Facility - No planning activities
0041.00794 41.03.08.07 | PNNL | 300 Area D4 Building - 305B Hazardous Waste Storage Facility (04RCA0015); Regulatory Documentation currently ongmngf;u\::lllebe required in the
(EE/CA) Completed ’
Operating Facility - No planning activities
0041.00795 | 41.03.08.07 | JcI | 300 Area D4 Building - 305-BA 300 Area Accelerated Closure Plan | oo bocumentation Required ° currently ongoing; will be required in the

Zone C Small Facilities

future.
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— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00796 41.03.08.07 | PHMC | 300 Area D4 Building - 305P Zone C Small Facilities Regulatory Documentation Required be required in the future.
0041.00797 21.03.08.07 | Prmc | 300 Area D4 Building - 306E (includes Waste Site 300-| Development Fabrication and Test Regulatory Documentation EE/CA Unoccugled - No plannlqg ac'tlvmes currently
41) Lab Completed ongoing; will be required in the future.
0041.00798 41.03.08.07 il 300 Area D4 Building - 306E-BA 300 Area Accelerated C!qslure Plan Regulatory Documentation EE/CA Unoccupled - No plannlng a&{tlwtles currently
Zone F Small Facilities Completed ongoing; will be required in the future.
0041.00799 | 41.03.08.07 |PHMC | 300 Area D4 Building - 306W Materials Development Laboratory Ry CERHERETE @R Wiiwee sl Mo plEi) CEiiiss GUeily
Completed ongoing; will be required in the future.
Operating Facility Supports 310 Treated
D4 Building - 307 (includes Waste Site 307- . . . oy Effluent Disposal Facility - No planning
0041.00800 41.03.08.07 | PHMC | 300 Area RB) Retention Basin Structure Regulatory Documentation Required activities currently ongoing; they will be
required in the future.
D4 Building - 309 (includes Waste Sites 300- Unoccupied - No planning activities currentl
0041.00801 41.03.08.07 | PHMC | 300 Area 39, 309-TW-1, 309-TW-2, 309-TW-3, 309- SP-100 GES Test Facility Regulatory Documentation Required J on ;)in - will b‘; re uirged in the future Y
WS-1, 309-WS-2, and 309-WS-3) going; a :
) - Operating Facility - No planning activities
0041.00802 | 41.03.08.07 |PHMC | 300 Area D4 Building - 310 Treated Eﬁ'”(eT”Etggposa' Facility NPDES -WA-002591-17 currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00803 | 41.03.08.07 | PHMC | 300 Area D4 Building - 310S Drum Storage Area - Treated Effluent NPDES -WA-002591-17 currently ongoing; will be required in the
Disposal Facility
future.
0041.00811 41.03.08.07 | PHMC | 300 Area D4 Building - 312 River Pump House Regulatory Documentation Required ° No planning activities currently ongoing; will

be required in the future.

93 of 121

A000



Contract No. DE-AC06-05RL 14655

Section J

Attachment 1: River Corridor Closure Contract Work Scope

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

(8] i o ()] _
z = n
5 . © 5 < : 8
) O < n - [ = > = = ™
3 = > < o n = 5
1 < x £ z 14 =
a w x ) =) z T oz )
= ) = < = ) 5] = O O
S z a w %) = <
[ < o n ] <E (©)
S 2 (@] x = o ii] i 4 < a g
= 4 O o0 < [a) a D= T
5 N E T o > > 0z s
bd om zZ 1 W [ ~ W w S5 0
= w| <3 o s S x = n 2
o T o = = =) n
o = = 3 < <
=) o S o} %
@) < < a
Cloas(;(()jAlgeQaQV\IIQAe-I:aEgeRrAtoPs;"gLr?;ej:der Unoccupied - No planning activities currently
ilding - i i - i . ing; will b ired in the future. TPA
0041.00812 21.03.08.07 | Pamc | 300 Area D4 Building - 313 (|$il_uzd)es Waste Site 313 N Fuels ManFuafiic"tturlng Support Interim Record of Decision 300-FF-2. ongorzng will be reqU|re ||n j e qu:)r?b
Y DOE/RL 90-11, Rev 2. Regulatory EEnE 'eq“"gg /;‘;%g Stonlegy
Documentation (EE/CA) Completed
Unoccupied - No planning activities currently
ilding - i i - i ongoing; will be required in the future. TPA
0041.00813 21.03.08.07 | Prmc | 300 Area D4 Building - 314 (includes Waste Site 300 Engineering Development Laboratory Regulatory Documentation (EE/CA) going » q ! X
218) Completed change requires completion of D* by
09/30/06
Unoccupied - No planning activities currently
i ongoing; will be required in the future. TPA
0041.00814 21.03.08.07 | pHmc | 300 Area D4 Building - 314B 300 Area Accelerated Clvols.ure Plan Regulatory Documentation (EE/CA) going . q ! €
Zone C Small Facilities Completed change requires completion of D by
09/30/06
_— . . : No planning activities currently ongoing; will
- J
0041.00815 41.03.08.07 | PHMC | 300 Area D4 Building - 315A Backwash Disposal Pond Regulatory Documentation Required be required in the future.
_— 300 Area Accelerated Closure Plan . L No planning activities currently ongoing; will
0041.00816 41.03.08.07 | PHMC | 300 Area D4 Building - 3158 Zone KA Small Facilities IREgUEVERy DER e (RegiEE be required in the future.
- Backwash Lift Station & . L No planning activities currently ongoing; will
0041.00817 41.03.08.07 | PHMC | 300 Area D4 Building - 315C Sedimentation Pond Regulatory Documentation Required be required in the future.
- ) . : No planning activities currently ongoing; will
- J
0041.00818 41.03.08.07 | PHMC | 300 Area D4 Building - 315D Backwash Recycle Pump Station Regulatory Documentation Required be required in the future.
Operating Facility - No planning activities
0041.00819 41.03.08.07 | PNNL | 300 Area D4 Building - 318 Radiological Calibrations Laboratory Regulatory Documentation Required ’ currently ongoing; will be required in the
future.
- ) . : No planning activities currently ongoing; will
- - J
0041.00821 41.03.08.07 JCI | 300 Area D4 Building - 318-BA 318 Boiler Annex Regulatory Documentation Required be required in the future.
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) . Operating Facility - No planning activities
0041.00822 | 41.03.08.07 | PNNL | 300 Area D4 Building - 318C nghRLth%?rzillltj: 'F‘Zg'lftf, Test RegEieR) BeamEEren Regicd | currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00823 41.03.08.07 | PNNL | 300 Area D4 Building - 320 Physical Sciences Laboratory Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00824 41.03.08.07 JCI 300 Area D4 Building - 320-BA 320 Boiler Annex Regulatory Documentation Required J currently ongoing; will be required in the
future.
- . L - . . Unoccupied - No planning activities currently
- J
0041.00825 41.03.08.07 | PHMC | 300 Area D4 Building - 321 Hydromechanical/Seismic Facility Regulatory Documentation Required ongoing; will be required in the future.
— 300 Area Accelerated Closure Plan . oy Unoccupied - No planning activities currently
0041.00826 41.03.08.07 | PHMC | 300 Area D4 Building - 3218 Zone GB Small Facilities ReaflaionjEaciinsyiataplentied ongoing; will be required in the future.
— 300 Area Accelerated Closure Plan . oy Unoccupied - No planning activities currently
0041.00827 41.03.08.07 | PHMC | 300 Area D4 Building - 321C Zone GB Small Facilities ReaflaionjEaciinsyiataplentied ongoing; will be required in the future.
— 300 Area Accelerated Closure Plan . oy Unoccupied - No planning activities currently
0041.00828 41.03.08.07 | PHMC | 300 Area D4 Building - 321D Zone GB Small Facilities Regulatory Documentation Required ongoing; will be required in the future.
- . . No planning activities currently ongoing; will
_ J
0041.00829 41.03.08.07 | PHMC | 300 Area D4 Building - 3220 Telephone Exchange Regulatory Documentation Required be required in the future.
- 300 Area Accelerated Closure Plan X Ly D* complete down to the pad by 03/10/05.
0041.00830 41.03.08.07 | PHMC | 300 Area D4 Building - 3229 Zone D Small Facilities Regulatory Documentation Required Scope is 90% complete.
_— X . Operating Facility - No planning activities
0041.00831 41.03.08.07 | PNNL | 300 Area D_?_'fimggg_rizs g;(;uﬂfssvgﬁeszsgf;’jf Mechanical Properties Laboratory Regulatory Documentation Required J currently ongoing; will be required in the
’ ’ ’ future.
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— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00832 41.03.08.07 | PHMC | 300 Area D4 Building - 3231 Zone D Small Facilities Regulatory Documentation Required be required in the future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00833 41.03.08.07 | PHMC | 300 Area D4 Building - 3232 Zone C Small Facilities Regulatory Documentation Required be required in the future.
P . 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00834 41.03.08.07 JCI | 300 Area D4 Building - 323-BA Zone GA Small Facilities Regulatory Documentation Required be required in the future.
h . . Operating Facility - No planning activities
0041.00835 | 41.03.08.07 | PHMC | 300 Area D4 Building - 328 Engineering :ji:;:ffs and Safety Regulatory Documentation Required ° currently ongoing; will be required in the
9 future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00836 41.03.08.07 | PHMC | 300 Area D4 Building - 328A Zone H Small Facilities Regulatory Documentation Required be required in the future.
Operating Facility - No planning activities
- 300 Area Accelerated Closure Plan ) . 3 o > .
0041.00837 41.03.08.07 JCI 300 Area D4 Building - 328-BA Zone H Small Facilities Regulatory Documentation Required currently 0ngOIngfh¥lIJI:|ebe required in the
300 Area WATS RCRA Partial Clean
- . ! Closed 1999. Remainder to be done under . . .
0041.00844 | 41.03.08.07 |PHMC | 300 Area D4 Building - 333 (includes Waste Sites 333- N Fuels Building iz Rewa) 6 Dewsion SToErsg, o || UTeeeten = My kR eEiics ity
WSTF, 333-TK-11, and 333-TK-7) 4 ongoing; will be required in the future.
M-94-03. Regulatory Documentation
(EE/CA) Completed
- . - . . No planning activities currently ongoing; will
- J
0041.00846 41.03.08.07 | PHMC | 300 Area D4 Building - 335 Sodium Test Facility Regulatory Documentation Required be required in the future.
Operating Facility - No planning activities
0041.00847 41.03.08.07 | PNNL | 300 Area D4 Building - 336 High Bay Testing Facility Regulatory Documentation Required ’ currently ongoing; will be required in the
future.
- . . . Unoccupied - No planning activities currently
_ J
0041.00848 41.03.08.07 | PHMC | 300 Area D4 Building - 337 Technical Management Center Regulatory Documentation Required ongoing; will be required in the future.
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Operating Facility - No planning activities
0041.00849 41.03.08.07 | PHMC | 300 Area D4 Building - 337B High-Bay and Service Wing Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00850 41.03.08.07 JCI 300 Area D4 Building - 337-BA 337 Boiler Annex Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00851 41.03.08.07 | PNNL | 300 Area D4 Building - 338 Maintenance Building Regulatory Documentation Required J currently ongoing; will be required in the
future.
- . . . No planning activities currently ongoing; will
- J
0041.00852 41.03.08.07 | PHMC | 300 Area D4 Building - 339A Computer Facility Regulatory Documentation Required be required in the future.
Waste Neutralization Failit TPA M-92-16, and HNF-5068, Rev 1A Supports 310 TEDF - No planning activities
0041.00853 41.03.08.07 | PHMC | 300 Area D4 Building - 340 Structure 4 (Nuclear Cat. 3) - Regulatory currently ongoing; they will be required in the
Documentation RequiredJ future.
300 Area Accelerated Closure Plan TPA M-92-16, and HNF-5068, Rev 1A Supports 310 TEDF - No planning activities
0041.00854 41.03.08.07 | PHMC | 300 Area D4 Building - 340A o (Nuclear Cat. 3) - Regulatory currently ongoing; they will be required in the
Zone KB Small Facilities . o
Documentation Required future.
300 Area Accelerated Closure Plan TPA M-92-16, and HNF-5068, Rev 1A Supports 310 TEDF - No planning activities
0041.00855 41.03.08.07 | PHMC | 300 Area D4 Building - 340B o (Nuclear Cat. 3) - Regulatory currently ongoing; they will be required in the
Zone KB Small Facilities . o
Documentation Required future.
) Supports 310 TEDF - No planning activities
0041.00856 | 41.03.08.07 | PHMC | 300 Area D4 Building - 342 Collection S”S’ZS’V; L?:f Area TEDF | o qulatory Documentation Required ® | currently ongoing; they will be required in the
future.
Supports 310 TEDF - No planning activities
0041.00857 41.03.08.07 | PHMC | 300 Area D4 Building - 342A Instrument/Electrical Building Shop Regulatory Documentation Required J currently ongoing; they will be required in the
future.
Supports 310 TEDF - No planning activities
0041.00858 41.03.08.07 | PHMC | 300 Area D4 Building - 342B Transformer Pad/Vault - TEDF Regulatory Documentation Required J currently ongoing; they will be required in the
future.
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Supports 310 TEDF - No planning activities
0041.00859 41.03.08.07 | PHMC | 300 Area D4 Building - 342C Generator Pad - TEDF Sump Regulatory Documentation Required J currently ongoing; they will be required in the
future.
) . Operating Facility - No planning activities
0041.00860 | 41.03.08.07 | PNNL | 300 Area D4 Building - 350 Plant Ope'a“OF"aSCﬁi':d LMY ety BemwmeEtm R currently ongoing; will be required in the
Y future.
- 300 Area Accelerated Closure Plan . . No planning activities currently ongoing; will
0041.00861 41.03.08.07 | PHMC | 300 Al D4 Build - 3503A - J . .
rea utiding Zone F Small Facilities ReaflaionjEaciinsyiataplentied be required in the future.
- 300 Area Accelerated Closure Plan . . Unoccupied - No planning activities currently
0041.00862 41.03.08.07 | PHMC | 300 Al D4 Build - 3506A L J . . . .
rea utiding Zone GA Small Facilities ReaflaionjEaciinsyiataplentied ongoing; will be required in the future.
- 300 Area Accelerated Closure Plan . . Unoccupied - No planning activities currently
0041.00863 41.03.08.07 | PHMC | 300 Al D4 Build - 3506B L J . . . .
rea utiding Zone GA Small Facilities ReaflaionjEaciinsyiataplentied ongoing; will be required in the future.
0041.00864 | 41.03.08.07 |PHMC | 300 Area D4 Building - 3506C Telecommunications Hub Regulatory Documentation Required | "\ plann'gg ?:;'x;:f; if]”trr::'}ﬂfu‘:;go'"g; wil
Operating Facility - No planning activities
0041.00869 41.03.08.07 | PNNL | 300 Area D4 Building - 350A Paint Shop Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00870 41.03.08.07 | PNNL | 300 Area D4 Building - 350B Warehouse Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00871 41.03.08.07 | PNNL | 300 Area D4 Building - 350C Storage Building Regulatory Documentation Required J currently ongoing; will be required in the
future.
Operating Facility - No planning activities
0041.00872 41.03.08.07 | PNNL | 300 Area D4 Building - 350D Qil Storage Facility Regulatory Documentation Required J currently ongoing; will be required in the

future.
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0041.00873 21.03.08.07 | Prmc | 300 Area D4 Building - 351 351 Substation Regulatory Documentation EE/CA No planning actlv'ltles‘currently ongoing; will
Completed be required in the future.
0041.00874 | 41.03.08.07 | PHMC | 300 Area D4 Building - 351A Meter and Testing Building REgkiERy CERHERETE @HER N (W) EERITES G Cugeie, til
Completed be required in the future.
0041.00875 21.03.08.07 | Prmc | 300 Area D4 Building - 3518 Meter Testing and Switchgear Facility Regulatory Documentation EE/CA No planning actlv'ltles‘currently ongoing; will
B3S4 Completed be required in the future.
0041.00876 21.03.08.07 | Prmc | 300 Area D4 Building - 351C 351C Fusion Materials Irrgdlatlon Regulatory Documentation EE/CA No planning actlv'ltles‘currently ongoing; will
Test Master Substation Completed be required in the future.
- . . . . No planning activities currently ongoing; will
- J
0041.00877 41.03.08.07 | PHMC | 300 Area D4 Building - 352C Electrical Switch House, 2.4 KV Regulatory Documentation Required be required in the future.
- . . . . . No planning activities currently ongoing; will
- J
0041.00878 41.03.08.07 | PHMC | 300 Area D4 Building - 352E Switch Station East Side Regulatory Documentation Required be required in the future.
S . . . . No planning activities currently ongoing; will
- J
0041.00879 41.03.08.07 | PHMC | 300 Area D4 Building - 352F Electrical Substation 2.4 KV Regulatory Documentation Required be required in the future.
- 300 Area Accelerated Closure Plan . . Unoccupied - No planning activities currently
0041.00880 41.03.08.07 | PHMC | 300 Al D4 Build - 3614A . J . . . .
rea utiding Zone KA Small Facilities ReallaionjEaciinsyiataplentied ongoing; will be required in the future.
— } Tank Petroleum (Diesel) Replaces . oy No planning activities currently ongoing; will
0041.00881 41.03.08.07 | PHMC | 300 Area D4 Building - 3621-66 Tank 3621-D Regulatory Documentation Required be required in the future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00882 41.03.08.07 | PHMC | 300 Area D4 Building - 3621BC Zone H Small Facilities Regulatory Documentation Required be required in the future.
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— Emergency Generator Building & . oy No planning activities currently ongoing; will
0041.00883 41.03.08.07 | PHMC | 300 Area D4 Building - 3621D Shop Regulatory Documentation Required be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00884 41.03.08.07 | PHMC | 300 Area D4 Building - 366 Fuel Oil Bunker Regulatory Documentation Required be required in the future.
D4 Building - 366A (includes Waste Sites 300 . . oy No planning activities currently ongoing; will
0041.00885 41.03.08.07 | PHMC | 300 Area 6 and 300-123) Fuel Oil Bunker Regulatory Documentation Required be required in the future.
- X - . . Unoccupied - No planning activities currently
_ J
0041.00886 41.03.08.07 | PHMC | 300 Area D4 Building - 3701D Office Building Regulatory Documentation Required ongoing; will be required in the future.
— 300 Area Accelerated Closure Plan . oy Unoccupied - No planning activities currently
0041.00887 41.03.08.07 | PHMC | 300 Area D4 Building - 3701U Zone KA Small Facilities Regulatory Documentation Required ongoing; will be required in the future.
- . . No planning activities currently ongoing; will
- J
0041.00888 41.03.08.07 | PHMC | 300 Area D4 Building - 3703A Regulatory Documentation Required be required in the future.
- 4
0041.00889 41.03.08.07 | PHMc | 300 Area D4 Building - 3704 300 Area Accelerated Clvols:ure Plan Regulatory Documentation (EE/CA) D" complete dovyn to the pad by 03/10/05.
Zone D Small Facilities Completed Scope is 90% complete.
- o . . Unoccupied - No planning activities currently
0041.00890 41.03.08.07 | PHMC | 300 Al D4 Building - 3705 Phot hy Build J . . . .
rea uilding otograpny Building Regulatory Documentation Required ongoing; will be required in the future.
Operating Facility - No planning activities
0041.00891 | 41.03.08.07 | Jci | 300 Area D4 Building - 3705-BA 300 Area Accelerated Closure Plan (e G EOl currently ongoing; will be required in the
Zone D Small Facilities
future.
0041.00892 21.03.08.07 | Prmc | 300 Area D4 Building - 3706 Communication and Documentation R iy BeasETiE e e 3 Unoccupied - No planning activities currently

Services

ongoing; will be required in the future.
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- 300 Area Accelerated Closure Plan . . Unoccupied - No planning activities currently
0041.00893 41.03.08.07 | PHMC | 300 Al D4 Build - 3706A L J . . . .
rea utiding Zone GA Small Facilities ReallaionjEaciinsyiataplentied ongoing; will be required in the future.
Operating Facility - No planning activities
0041.00894 | 41.03.08.07 | JcI | 300 Area D4 Building - 3706-BA 300 A;:ﬂ’féii::}fﬁgﬁﬁ:f Plan | pegulatory Documentation Required * currently ongoing; will be required in the
future.
- . . o . . Unoccupied - No planning activities currently
0041.00895 41.03.08.07 | PHMC | 300 Al D4 Building - 3707D Inf tion S Build J . . . .
rea uilding nformation Services Building Regulatory Documentation Required ongoing; will be required in the future.
0041.00896 41.03.08.07 | PHMC | 300 Area D4 Building - 3707E 300 Area Accelerated Closure Plan Regulatory Documentation (EE/CA) p* complete down to the pad by 03/10/05.
. T Zone D Small Facilities Completed Scope is 90% complete.
- 300 Area Accelerated Closure Plan . . No planning activities currently ongoing; will
0041.00897 41.03.08.07 | PHMC | 300 Al D4 Build - 3707F . J . .
rea uriding Zone KA Small Facilities ReaflaionjEaciinsyiataplentied be required in the future.
0041.00898 | 41030807 | PHMC | 300 Area D4 Builing - 3707H e Smal Faciiies | Reautory Documentaton Required” | " LR E R A S e
- . . . . Unoccupied - No planning activities currently
0041.00899 41.03.08.07 | PHMC | 300 Al D4 Building - 3708 Rad I | Laborat J . . . .
rea uilding adioanalytical Laboratory Regulatory Documentation Required ongoing; will be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00900 41.03.08.07 | PHMC | 300 Area D4 Building - 3709 Paint Shop Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
- J
0041.00901 41.03.08.07 | PHMC | 300 Area D4 Building - 3709A Fire Station Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
- J
0041.00902 41.03.08.07 | PHMC | 300 Area D4 Building - 3709B Fire Equipment Storage Regulatory Documentation Required be required in the future.
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- . o . . Unoccupied - No planning activities currently
_ J
0041.00903 41.03.08.07 | PHMC | 300 Area D4 Building - 3711 Maintenance Storage Building Regulatory Documentation Required ongoing; will be required in the future.
—— ] . (TPA-MX-92-06-TO2/Nuclear Cat 3) Uranium disposition to be completed by the
0041.00904 | 41.03.08.07 | PHMC | 300 Area D4 Building - 3712 (L'Jr'scé‘f)es Waste Site 3712 Storage Building Regulatory Documentation (EE/CA) | PHMC. Building will be transferred to RCCC
Completed after uranium disposition.
- . . No planning activities currently ongoing; will
_ J
0041.00905 41.03.08.07 | PHMC | 300 Area D4 Building - 3713 Carpenter Shop Regulatory Documentation Required be required in the future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00906 41.03.08.07 | PHMC | 300 Area D4 Building - 3714 Zone H Small Facilities Regulatory Documentation Required be required in the future.
- - . . No planning activities currently ongoing; will
_ J
0041.00907 41.03.08.07 | PHMC | 300 Area D4 Building - 3715 Storage Building Regulatory Documentation Required be required in the future.
(TPA-MX-92-06-TO2/Nuclear Cat 3) Uranium disposition to be completed by the
0041.00908 41.03.08.07 | PHMC | 300 Area D4 Building - 3716 Storage Building Regulatory Documentation (EE/CA) PHMC. Building will be transferred to RCCC
Completed after uranium disposition.
- . . No planning activities currently ongoing; will
_ J
0041.00909 41.03.08.07 | PHMC | 300 Area D4 Building - 3717 Spare Parts Warehouse Regulatory Documentation Required be required in the future.
- . . No planning activities currently ongoing; will
- J
0041.00910 41.03.08.07 | PHMC | 300 Area D4 Building - 3717B Standards Laboratory Regulatory Documentation Required be required in the future.
- . . - . . No planning activities currently ongoing; will
_ J
0041.00911 41.03.08.07 | PHMC | 300 Area D4 Building - 3717C Materials Archive Building Regulatory Documentation Required be required in the future.
0041.00912 41.03.08.07 | PHMC | 300 Area D4 Building - 3718 Office and Storage Building RegEieR BeamEEren Regicd | No planning activities currently ongoing; will

be required in the future.
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— Laboratory Equipment Central Pool . oy Unoccupied - No planning activities currently
0041.00913 41.03.08.07 | PHMC | 300 Area D4 Building - 3718A Building Regulatory Documentation Required ongoing; will be required in the future.
— Laboratory Equipment Central Pool . oy Unoccupied - No planning activities currently
0041.00914 41.03.08.07 | PHMC | 300 Area D4 Building - 3718B Building Regulatory Documentation Required ongoing; will be required in the future.
- - . . Unoccupied - No planning activities currently
_ J
0041.00915 41.03.08.07 | PHMC | 300 Area D4 Building - 3718C Storage Building Regulatory Documentation Required ongoing; will be required in the future.
- - . . No planning activities currently ongoing; will
- J
0041.00916 41.03.08.07 | PHMC | 300 Area D4 Building - 3718E Storage Building Regulatory Documentation Required be required in the future.
o - . . No planning activities currently ongoing; will
- J
0041.00917 41.03.08.07 | PHMC | 300 Area D4 Building - 3718G Storage Building Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
- J
0041.00918 41.03.08.07 | PHMC | 300 Area D4 Building - 3718M Sodium Storage Facility Regulatory Documentation Required be required in the future.
- . . . No planning activities currently ongoing; will
- J
0041.00919 41.03.08.07 | PHMC | 300 Area D4 Building - 3718N Insulation Shop Regulatory Documentation Required be required in the future.
Operating Facility - No planning activities
0041.00920 41.03.08.07 | PNNL | 300 Area D4 Building - 3718P General Storage Regulatory Documentation Required J currently ongoing; will be required in the
future.
- 300 Area Accelerated Closure Plan . . Unoccupied - No planning activities currently
0041.00921 41.03.08.07 | PHMC | 300 Al D4 Build -3718s L J . . . .
rea utiding Zone GA Small Facilities ReallaionjEaciinsyiataplentied ongoing; will be required in the future.
- . . . No planning activities currently ongoing; will
_ J
0041.00922 41.03.08.07 | PHMC | 300 Area D4 Building - 3719 Computer Facility Regulatory Documentation Required be required in the future.
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0041.00923 21.03.08.07 | Prmc | 300 Area D4 Building - 3720 Chemistry and Metal Sciences Regulatory Documentation EE/CA Unoccugled - No plannmg agnwnes currently
Laboratory Completed ongoing; will be required in the future.
0041.00924 41.03.08.07 il 300 Area D4 Building - 3720-BA 300 Area Accelerated C!qgure Plan Regulatory Documentation EE/CA Unoccugled - No plannmg agnwnes currently
Zone B Small Facilities Completed ongoing; will be required in the future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00925 41.03.08.07 | PHMC | 300 Area D4 Building - 3721 Zone KA Small Facilities Regulatory Documentation Required be required in the future.
- o . . Unoccupied - No planning activities currently
- J
0041.00926 41.03.08.07 | PHMC | 300 Area D4 Building - 3722 Fabrication Shop Regulatory Documentation Required ongoing; will be required in the future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00927 41.03.08.07 | PHMC | 300 Area D4 Building - 3723 Zone H Small Facilities Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
- - J
0041.00928 41.03.08.07 ERC | 300 Area D4 Building - 3728 Geotechnical High-Bay Regulatory Documentation Required be required in the future.
Operating Facility - No planning activities
0041.00929 41.03.08.07 | PNNL | 300 Area D4 Building - 3730 Gamma Irradiation Facility Regulatory Documentation Required J currently ongoing; will be required in the
future.
- . . . Unoccupied - No planning activities currently
0041.00930 41.03.08.07 | PHMC | 300 Al D4 Building - 3731 Laborat E t Central Pool J . . . .
rea uilding aboratory Equipment Central Poo Regulatory Documentation Required ongoing; will be required in the future.
- . . . . Unoccupied - No planning activities currently
0041.00931 41.03.08.07 | PHMC | 300 Al D4 Build - 3731A Graphite Mach Sh J . . . .
rea uilding raphite Machine Shop Regulatory Documentation Required ongoing; will be required in the future.
- Radiological Calibration and . oy Unoccupied - No planning activities currently
0041.00932 41.03.08.07 | PHMC | 300 Al D4 Building - 3745 . . . .
rea ufiding Standards ReaflaionjEaciinsyiataplentied ongoing; will be required in the future.
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— 300 Area Accelerated Closure Plan . oy Unoccupied - No planning activities currently
0041.00933 41.03.08.07 | PHMC | 300 Area D4 Building - 3745A Zone GA Small Facilities Regulatory Documentation Required ongoing; will be required in the future.
- L . . . Unoccupied - No planning activities currently
- J
0041.00934 41.03.08.07 | PHMC | 300 Area D4 Building - 3745B Positive lon Accelerator Facility Regulatory Documentation Required ongoing; will be required in the future.
- o . S . . Unoccupied - No planning activities currently
_ J
0041.00935 41.03.08.07 | PHMC | 300 Area D4 Building - 3746 Irradiation Physics Building Regulatory Documentation Required ongoing; will be required in the future.
- . . . - . . Unoccupied - No planning activities currently
- J
0041.00936 41.03.08.07 | PHMC | 300 Area D4 Building - 3746A Radiological Physics Building Regulatory Documentation Required ongoing; will be required in the future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00937 41.03.08.07 | PHMC | 300 Area D4 Building - 3746D Zone D Small Facilities Regulatory Documentation Required be required in the future.
Operating Facility - No planning activities
0041.00938 41.03.08.07 | PNNL | 300 Area D4 Building - 3760 Technical Library Regulatory Documentation Required J currently ongoing; will be required in the
future.
- . . . . Unoccupied - No planning activities currently
- J
0041.00939 41.03.08.07 | PHMC | 300 Area D4 Building - 3762 Technical Security Regulatory Documentation Required ongoing; will be required in the future.
- X - . . No planning activities currently ongoing; will
- J
0041.00940 41.03.08.07 | PHMC | 300 Area D4 Building - 3763 Office Building Regulatory Documentation Required be required in the future.
- . . . Unoccupied - No planning activities currently
_ J
0041.00941 41.03.08.07 | PHMC | 300 Area D4 Building - 3764 Offices Regulatory Documentation Required ongoing; will be required in the future.
- X - . . Unoccupied - No planning activities currently
_ J
0041.00942 41.03.08.07 ERC | 300 Area D4 Building - 3766 Office Building Regulatory Documentation Required ongoing; will be required in the future.
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- X - . . Unoccupied - No planning activities currently
- J
0041.00943 41.03.08.07 | PHMC | 300 Area D4 Building - 3768 Office Building Regulatory Documentation Required ongoing; will be required in the future.
- X - . . No planning activities currently ongoing; will
- J
0041.00944 41.03.08.07 | PHMC | 300 Area D4 Building - 3769 Office Building Regulatory Documentation Required be required in the future.
0041.00945 21.03.08.07 | Prmc | 300 Area D4 Building - 377 Laboratory Regulatory Documentation (EE/CA) Unoccugled - No plannmg agnwnes currently
Completed ongoing; will be required in the future.
- X - . . Unoccupied - No planning activities currently
- J
0041.00946 41.03.08.07 | PHMC | 300 Area D4 Building - 3770 Office Building Regulatory Documentation Required ongoing; will be required in the future.
- . . - . . No planning activities currently ongoing; will
- J
0041.00947 41.03.08.07 | PHMC | 300 Area D4 Building - 3790 Security Office Building Regulatory Documentation Required be required in the future.
— 300 Area Accelerated Closure Plan . oy No planning activities currently ongoing; will
0041.00948 41.03.08.07 | PHMC | 300 Area D4 Building - 3802A Zone KA Small Facilities Regulatory Documentation Required be required in the future.
- - . . No planning activities currently ongoing; will
- J
0041.00949 41.03.08.07 | PHMC | 300 Area D4 Building - 382 Pump House Building Regulatory Documentation Required be required in the future.
- . . . . No planning activities currently ongoing; will
- J
0041.00950 41.03.08.07 | PHMC | 300 Area D4 Building - 382B Fire Pump Station 382B Regulatory Documentation Required be required in the future.
S . . . Unoccupied - No planning activities currently
- - J
0041.00951 41.03.08.07 JCI | 300 Area D4 Building - 382-BA 382 Boiler Annex Regulatory Documentation Required ongoing; will be required in the future.
D4 Building - 384 (includes Wastes Sites 300 - . oy Unoccupied - No planning activities currently
0041.00954 41.03.08.07 | PHMC | 300 Area 222, 300-223, and UPR-300-42) Power House Building Regulatory Documentation Required ongoing; will be required in the future.
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- . . B . . . No planning activities currently ongoing; will
- J
0041.00956 41.03.08.07 | PHMC | 300 Area D4 Building - 3906 (includes 3906A) Sanitary and Process Lift Station Regulatory Documentation Required be required in the future.
0041.00957 41.03.08.07 | PHMC | 300 Area D4 Building - 3906B Sanitary Sewer Lift Station #2 Regulatory Documentation Required ’ No plannlgg ?ec:::;:f; if]utrr::r}t:i,u(::lgomg; il
0041.00958 | 41.03.08.07 |PHMC | 300 Area D4 Building - MO-026 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00959 | 41.03.08.07 |PHMC | 300 Area D4 Building - MO-036 Mobile Office N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00960 21.03.08.07 | Prmc | 300 Area D4 Building - MO-052 Mobile Office Regulatory Documentation (EE/CA) No planning actlv'ltles‘currently ongoing; will
Completed be required in the future.
0041.00961 | 41.03.08.07 |PHMC | 300 Area D4 Building - MO-103 Mobile Office N/A N (W) EERITES G Cugelie, til
be required in the future.
0041.00962 | 41.03.08.07 |PHMC | 300 Area D4 Building - MO-105 Mobile Office N/A Wiiwee sl Mo plEi) CEiiiss GUeily
ongoing; will be required in the future.
Operating Facility - No planning activities
0041.00963 41.03.08.07 | PNNL | 300 Area D4 Building - MO-226 Mobile Office N/A currently ongoing; will be required in the
future.
0041.00964 | 41.03.08.07 |PHMC | 300 Area D4 Building - MO-258 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00965 | 41.03.08.07 | JcI | 300 Area D4 Building - MO-262 Mobile Office N/A M (REGIRIE) EEIIES @UIREhY @REelig) @il

be required in the future.
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0041.00966 | 41.03.08.07 | JcI | 300 Area D4 Building - MO-263 Mobile Office N/A N (W) EERITES ULy Cugeie, til
be required in the future.
0041.00967 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-264 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00968 | 41.03.08.07 | ERC | 300 Area D4 Building - MO-265 Mobile Office N/A N (W) EERITES G Cugeie, til
be required in the future.
0041.00969 | 41.03.08.07 |PHMC | 300 Area D4 Building - MO-270 Mobile Office N/A Wiiwee sl Mo plEi) CEiiiss GUeily
ongoing; will be required in the future.
0041.00970 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-271 Mobile Office N/A Wiiwee sl Mo plEi) CEiiiss GUeily
ongoing; will be required in the future.
0041.00971 | 41.03.08.07 |PHMC | 300 Area D4 Building - MO-274 Mobile Office N/A Wiiwee sl Mo plEi) CEiiiss GUeily
ongoing; will be required in the future.
0041.00972 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-275 Mobile Office N/A Wiiwee sl Mo plEi) CEiiiss GUeily
ongoing; will be required in the future.
0041.00973 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-337 Mobile Office N/A N (W) EERITES G CugeiE, til
be required in the future.
0041.00974 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-423 Mobile Office N/A N (W) EERITES G CugeiE, til
be required in the future.
q 4
0041.00975 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-557 Mobile Office IREg Etiey [DEBUIEEER (HCA) D" complete down to the pad by 03/10/05.

Scope is 90% complete.

108 of 121

A000



Contract No. DE-AC06-05RL 14655

Section J

Attachment 1: River Corridor Closure Contract Work Scope

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

Disposal Facility
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q 4
0041.00976 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-558 Mobile Office IREg Exiey [DEBUIEER (HCA) D" complete down to the pad by 03/10/05.
Completed Scope is 90% complete.
0041.00977 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-741 Mobile Office N/A N (W) EERITES G Cugelie, til
be required in the future.
q 4
004100978 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-830 Mobile Office IREg Etiehy (DEBUEEER (HCA) D" complete down to the pad by 03/10/05.
Completed Scope is 90% complete.
q 4
0041.00980 | 41.03.08.07 | PHMC | 300 Area D4 Building - MO-842 Mobile Office IREg Etiey (DEBUIEERR (HCA) D" complete down to the pad by 03/10/05.
Completed Scope is 90% complete.
41.03.08.07 | PHMC | 300 Area D4 Building - MO-905 Mobile Office N/A Wiiwee sl Mo plEi) CEiiiss GUeily
ongoing; will be required in the future.
4 . .
D™ - Retention Basins
- Operating Facility - No planning activities
0041.00804 | 41.03.08.07 | PHMC | 300 Area D4 Retention Basin - 310T1 Equalization Tank T1 - Treated NPDES -WA-002591-17 currently ongoing; will be required in the
Effluent Disposal Facility
future.
. ) Operating Facility - No planning activities
0041.00805 | 41.03.08.07 | PHMC | 300 Area D4 Retention Basin - 310T2 Diversion Tank T2 - Treated Effluent NPDES -WA-002591-17 currently ongoing; will be required in the
Disposal Facility
future.
. ) Operating Facility - No planning activities
0041.00806 | 41.03.08.07 | PHMC | 300 Area D4 Retention Basin - 310T3 Diversion Tank T3 - Treated Effluent NPDES -WA-002591-17 currently ongoing; will be required in the
Disposal Facility
future.
. Operating Facility - No planning activities
0041.00807 | 41.03.08.07 | PHMC | 300 Area D4 Retention Basin - 310T7A Clarifier T7A - Treated Effluent NPDES -WA-002591-17 currently ongoing; will be required in the
Disposal Facility
future.
. Operating Facility - No planning activities
0041.00808 | 41.03.08.07 | PHMC | 300 Area D4 Retention Basin - 310T78 Clarifier T78 - Treated Effluent NPDES -WA-002591-17 currently ongoing; will be required in the

future.
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. Operating Facility - No planning activities
0041.00809 | 41.03.08.07 | PHMC | 300 Area D4 Retention Basin - 310V Valve Vault T'e;;‘zi‘:“'zﬁ'“em Disposal NPDES -WA-002591-17 currently ongoing; will be required in the
Y future.
4 5 g M98
D" - Remaining Facilities
- - X _— WATS Industrial - Unoccupied - No planning
D4 Remaining Facilities - 311 (includes Tank Farm Between Buildings 303F . oy L P X
0041.00810 41.03.08.07 | PHMC | 300 Area Waste Sites 311-TK-40 and 311-TK-50) and 303G Regulatory Documentation Required activities curreqtly ongoing; will be required
in the future.
) . Operating Facility - No planning activities
0041.00820 | 41.03.08.07 | PNNL | 300 Area D4 Remaining Facilities - 3188 High Tegg;?;‘r”;;‘g;“m Test ReaEieR BeamEEren Regicd | currently ongoing; will be required in the
future.
. WATS Industrial - Unoccupied - No planning
0041.00845 | 41.03.08.07 | PHMC | 300 Area D4 Remaining Facilities - 334TF Chemical St‘:f‘ieg‘:]r"('; Farmat3341 ¢ gulatory Documentation Required > | activities currently angaing; will be required
9 in the future.
- . . o . . No planning activities currently ongoing; will
- J
0041.00865 41.03.08.07 | PHMC | 300 Area D4 Remaining Facilities - 3507 Microwave Tower and Building Regulatory Documentation Required be required in the future.
- - . . . No planning activities currently ongoing; will
- J
0041.00952 41.03.08.07 | PHMC | 300 Area D4 Remaining Facilities - 382C Sanitary Water Storage Tank Regulatory Documentation Required be required in the future.
- - . . . No planning activities currently ongoing; will
- J
0041.00953 41.03.08.07 | PHMC | 300 Area D4 Remaining Facilities - 382D Sanitary Water Storage Tank Regulatory Documentation Required be required in the future.
400 Area

400 Area Outside of the FFTF Security Fence

Regulatory Support

41.04.01.02 | PHMC

400 Area

Regulatory Support - EE/CA for the 400 Area

400 Area Buildings

Regulatory Documentation Required ”

No planning activities currently ongoing; will
be required in the future.
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Regulatory Support - Multi-Agency Radiation No planning activities currently ongoing; will
0041.00984 41.04.01.02 | PHMC | 400 Area Survey and Site Investigation Manual Regulatory Documentation Required J P 9 . . ¥ ongoing:
be required in the future.
Verification Sampling
Regulatory Support - RCRA Sampling and No planning activities currently ongoing; will
0041.00985 41.04.01.02 | PHMC | 400 Area Analysis Plans (Includes Sampling & Release Regulatory Documentation Required J P 9 . . ¥ ongoing:
be required in the future.
Documents)
Regulatory Support - Verification Data Quality . N No planning activities currently ongoing; will
0041.00996 [ 41.04.01.02 | PHMC | 400 Area Objective Regulatory Documentation Required be required in the future.
Waste Site Remediation
Remediate Waste Site - 400-36 (Costs Building 4843 Temporary Transfer . oy No planning activities currently ongoing; will
0041.01036 41.04.02.05 | PHMC | 400 Area | 300-FF-2 included with D4 Building 4843) Station Regulatory Documentation Required be required in the future.
Remediate Waste Site - 400-37 (Costs . . oy No planning activities currently ongoing; will
0041.01037 41.04.02.05 | PHMC | 400 Area | 300-FF-2 included in D4 Building 47328) Fuel Oil Tank Regulatory Documentation Required be required in the future.
. . Fuel Oil Tank East of 4722-A Building . oy No planning activities currently ongoing; will
0041.01038 41.04.02.05 | PHMC | 400 Area | 300-FF-2 Remediate Waste Site - 400-38 pad Regulatory Documentation Required be required in the future.
4 -
D" - Buildings
0041.01040 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4220 Telephone Exchange Industrial N (W) EEHRITES G Cugeie, til
be required in the future.
0041.01041 21.04.01.07 | Pumc | 200 Area D4 Building - 4221 Hanford Local Area Network Fiber industrial No planning actlv'ltles‘currently ongoing; will
Hub be required in the future.
0041.01042 21.04.01.07 | Pumc | 200 Area D4 Building - 46088 Control .Structurle & Process Sgwer industrial No planning actlv'ltles‘currently ongoing; will
Sampling Station (North of Site) be required in the future.
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0041.01043 21.04.01.07 | Pumc | 200 Area D4 Building - 4622 Meteorology Bulldlng and Tower industrial No planning actlv'ltles‘currently ongoing; will
(South of Site) be required in the future.
0041.01044 | 41.04.01.07 |PHMC | 400 Area D4 Building - 47018 Former Guard Station, Grant Ave. Industrial N (W) EERITES G Cugeie, til
be required in the future.
Fuels and Materials Examination No planning activities currently ongoing; will
0041.01045 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4701C Facility (FMEF) Gate Building, Hayes Industrial planning activities Y ongoing;
Street be required in the future.
0041.01046 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4702 Office Building Industrial N (W) EEHRITES G Cugeie, til
be required in the future.
0041.01047 | 41.04.01.07 |PHMC| 400 Area D4 Building - 4704N Security Maintenance Shop Industrial N (W) EEHRITES G Cugeie, til
be required in the future.
0041.01048 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4704S 400 Area Fire Station Industrial N (W) EEHRITES G Cugeie, til
be required in the future.
0041.01049 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4706 Office Building Industrial N (W) EERITES G CugeiE, til
be required in the future.
0041.01050 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4707 400 Area Site Support Office Industrial N (W) EERITES U Cugeie, wil
be required in the future.
0041.01051 | 41.04.01.07 |PHMC| 400 Area D4 Building - 4719 Patrol Annex Industrial N (W) EERITES U CugeiE, wil
be required in the future.
0041.01052 | 41.04.01.07 |PHMC | 400 Area D4 Building - 47228 Carpenter Shop Industrial M (PEGRIE) EEIIES GUIREhY @REelig; @il

be required in the future.
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0041.01053 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4722C Painters Shop Industrial N (W) EERITES ULy Cugeie, til
be required in the future.
0041.01054 | 41.04.01.07 | PHMC | 400 Area D4 Building - 4726 Carpenter Supply Storage Building Industrial N (W) EERITES G Cugeie til
be required in the future.
0041.01055 21.04.01.07 | Pumc | 200 Area D4 Building - 4727 Maintenance F!arpmable Storage industrial No planning actlv'ltles‘currently ongoing; will
Building be required in the future.
0041.01056 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4732A Warehouse Industrial N (W) EERITES U Cugelie, til
be required in the future.
0041.01057 21.04.01.07 | Prmc | 200 Area D4 Building - 4732B (Includes Waste Site Warehouse .(400 Area Indoor industrial No planning actlv'ltles‘currently ongoing; will
400-37) Staging Area) be required in the future.
0041.01058 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4732C Warehouse Industrial N (W) EERITES U Cugelie, til
be required in the future.
0041.01059 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4734B Site Services Maintenance Shop Industrial N (W) EERITES U Cugelie, til
be required in the future.
0041.01060 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4734C Warehouse (Special Tools) Industrial N (W) EERITES U Cugelie, til
be required in the future.
0041.01061 | 41.04.01.07 |PHMC| 400 Area D4 Building - 4734D Warehouse Industrial N (W) EERITES G Cugeie til
be required in the future.
0041.01062 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4760 Construction Shop Industrial M (REGIRIE) EEIIES @UIREhY @REeig) @il

be required in the future.
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0041.01063 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4790 Patrol Headquarters Building Industrial N (W) EERITES ULy Cugeie, til
be required in the future.
0041.01064 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4790A Microwave Tower Storage Industrial N (W) EERITES G Cugeie, til
be required in the future.
0041.01065 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4791TC Warehouse Industrial N (W) EERITES G Cugeie, til
be required in the future.
0041.01066 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4802 Construction Support Building Industrial N (W) EERITES U Cugelie, til
be required in the future.
0041.01067 | 41.04.01.07 |PHMC| 400 Area D4 Building - 4814 Special Tools Warehouse Industrial N (W) EERITES Uy Cugelie, til
be required in the future.
0041.01068 | 41.04.01.07 |PHMC | 400 Area D4 Building - 4831 Flammable Storage Industrial N (W) EERITES Gy Cugeie, til
be required in the future.
0041.01069 21.04.01.07 | Prmc | 200 Area D4 Building - 4843 (Includes Waste Site 400-|  Alkali Metal Storage NW of 451B industrial No planning actlv'ltles‘currently ongoing; will
36) Substation be required in the future.
0041.01070 | 41.04.01.07 |PHMC | 400 Area D4 Building - CC40168 Cargo Container East of 4704S N/A N (W) EGHRITES G Cugeie il
be required in the future.
0041.01071 | 41.04.01.07 |PHMC| 400 Area D4 Building - HS 0079 Storage Container N/A N (W) EERITES G CugeiE, til
be required in the future.
0041.01072 | 41.04.01.07 |PHMC| 400 Area D4 Building - HS0084 Storage Container N/A N (W) EERITES G CugeiE, til
be required in the future.
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600 Area
Regulatory Support
Regulatory Support - Multi-Agency Radiation . L ] ;
X S Includes both 618-10 and 618-11 . N No planning activities currently ongoing; will
0041.00997 41.06.01.02 PHMC | 600 Area Survey and Sllleblnvestlgal!on Manual Burial Grounds Regulatory Documentation Required be required in the future.
Verification Sampling
Regulatory Support - RCRA Sampling and . L ] ;
. . Includes both 618-10 and 618-11 . N No planning activities currently ongoing; will
0041.00998 41.06.01.02 | PHMC | 600 Area Analysis Plans (Igigg;z:tz;npllng & Release Burial Grounds Regulatory Documentation Required be required in the future.
Regulatory Support - Verification Data Quality] Includes both 618-10 and 618-11 . N No planning activities currently ongoing; will
0041.00999 | 41.06.01.02 [ PHMC | 600 Area Objective Burial Grounds Regulatory Documentation Required be required in the future.
618-10
Design
. . Remedial Design Solution for 618- |Interim Action Record of Decision, 300-FF-2 . L .
41.06.01.01 | PHMC | 600 Area | 300-FF-2 Design Solution - 618-10 10 Burial Ground (2001) Planning activities currently ongoing.
41.06.01.01 | PHMC | 600 Area | 300-FF-2 Design - 618-10 Site Design Remedial Design for 618-10 Burial |IielmiaCiopiRecoldClREC LIRS Planning activities currently ongoing.

Ground

(2001)

115 of 121

A000



Contract No. DE-AC06-05RL 14655

Section J

Attachment 1: River Corridor Closure Contract Work Scope

RIVER CORRIDOR CLOSURE CONTRACT WORK SCOPE

(8] i o ()] _
b T)
o . . 5 5 < Es
< “ O [ W2 - g N > 0 S ©
o < pd < o =
Ia) 4 =z = = @ = d
= w o < o 35 x o2 5o
> ) = = o &} &) = O I &
- = Z | 2« o 7 ! <E ()
S 2 (@] x = o ii] i J<*T a g
= z (@) 8 I0) < [a) [a) D w2
S 2 Elz28| & - - Q& 3 0
= = )
2 wilTo g S > == S E
o = = 3 < <
=) o S o} %
@) < < a
Burial Ground Remediation
The Tri-Parties have evaluated the additional
cleanup necessary to achieve unrestricted
300 Area North Solid Waste Burial Interim Action Record of Decision, 300-FF-2| cleanup levels for waste sites outside the
0041.00486 41.06.01.06 | PHMC | 600 Area | 300-FF-2 Remediate Burial Ground 618-10 (2001) and the ESD for the 300-FF-2 OU “core industrial zone". Based on the
Ground ] ; ;
ROD, May 2004 evaluation, the soil cleanup level for this
waste site has been changed from
“"industrial" to "unrestricted."
618-11
Design
. . Remedial Design Solution for 618- |Interim Action Record of Decision, 300-FF-2 . L .
41.06.02.01 | PHMC | 600 Area | 300-FF-2 Design Solution - 618-11 11 Burial Ground (2001) Planning activities currently ongoing.
41.06.02.01 | PHMC | 600 Area | 300-FF-2 Design - 618-11 Site Design Remedial Design for 618-11 Burial |Interim Action|Record ofiDecision, 800-FE215 o\ i 2 civities currently ongoing!
Ground (2001)
Burial Ground Remediation
0041.00487 | 41.06.02.06 |PHMC | 600 Area | 300-FF-2 Remediate Burial Ground 618-11 Y Burial Ground IR0 AT Rec‘(’;%gi)Dec'S'on’ S00-FE-2l - pyanning activities currently ongoing,
Operate/Close Utilities
41.01.09.15 ERC | 100 Area 100 Area Utilities Operate and Close 100 Area Utilities N/A Ongoing Activities
41.02.03.15 | ERC | 200 Area 200 Area Utilities Operate and (EJZEEEZSOO Area ERDF N/A Ongoing Activities
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PHMC/
41.03.10.15 ERC/ | 300 Area 300 Area Utilities Operate and Close 300 Area Utilities N/A Ongoing Activities
PNNL
Operations and Maintenance of the
41.03.10.15 | PHMC | 300 Area 310 TEDF Treatment, Effluent, and Disposal N/A Ongoing Activities
Facility (310 TEDF)
. Operate and Close 400 Area Utilities . L
41.04.03.15 | PHMC | 400 Area 400 Area Utilities (Outside of the Security Fence) N/A Ongoing Activities
. Operate and Close 600 Area Utilities . L
41.06.04.15 | PHMC | 600 Area 600 Area Utilities for 618-10 & 11 N/A Ongoing Activities
Surveillance and Maintenance
41.01.08.10 ERC | 100 Area Surveillance & Maintenance Surveillance &Al\rn:;ntenance - 100 N/A Ongoing Activities
41.02.02.10 ERC | 200 Area Surveillance & Maintenance Surveillance &Al:ltleaamtenance -200 N/A Ongoing Activities
PHMC/ : .
41.03.09.10 ERC/ | 300 Area Surveillance & Maintenance Surveillance & Maintenance - 300 N/A Ongoing Activities
Area
PNNL
41.04.02.10 | PHMC | 400 Area Surveillance & Maintenance Surveillance &Al\rn:;ntenance - 400 N/A Ongoing Activities
41.06.03.10 | PHMC | 600 Area Surveillance & Maintenance Surveillance & Maintenance - 600 N/A Ongoing Activities

Area

Final Closure
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Complete regulatory requirements No planning activities currently ongoing; will
0041.01008 41.07.01.02 RCC Final Closure - Regulatory Support needed for site closure (e.g. Final N/A P 9 Lo Y ongoing;
ROD) be required in the future.
0041.01009 | 41.07.01.12 | Rcc Final Closure - Miscellaneous Restoration | ¢"ferm miscellaneous restoration N/A N (W) EERITES G Cugeie, til
needed for Final Closure be required in the future.
Prepare Site for Long-Term No planning activities currently ongoing; will
0041.01010 41.07.01.13 RCC Final Closure - Stewardship Preparation Stewardship/Prepare Long-Term N/A P 9 Lo Y ongoing;
Stewardship Plan be required in the future.
0041.01011 | 41.07.01.14 | Rcc Final Closure - Independent Closure Reviews| ~ COMPIete Independent Reviews N/A N (W) EERITES G Cugelie, til
verifying readiness for closure be required in the future.
Management and Support
0041.01012 41.08.01.11 RCC Mz‘:ﬂi@%ﬁgﬁ#i‘:\fg S-UPPRP%JIS‘ST Technology Application N/A Level of effort % of total project Life Cycle
0041.01013 41.08.01.11 RCC Mz‘:ﬂi@g&;ﬁ# Z‘,)\‘Og S-UPP'T:’%JF’azf T Environmental Services N/A Level of effort % of total project Life Cycle
0041.01014 41.08.01.11 RCC Mz‘:ﬂi@g&;ﬁ# Z‘,)\‘Og S-UPP'T:’%JF’azf T Sample & Data Management N/A Level of effort % of total project Life Cycle
0041.01015 41.08.01.11 RCC Mz‘:ﬂi@g&;ﬁ# Z‘,)\‘Og S-UPP'T:’%JF’azf T Regulatory Support N/A Level of effort % of total project Life Cycle
0041.01016 41.08.01.11 RCC Management & Support - PROJECT Design Engineer N/A Level of effort % of total project Life Cycle

MANAGEMENT AND SUPPORT
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Management & Support - PROJECT . . o . )
0041.01017 41.08.01.11 RCC MANAGEMENT AND SUPPORT Field Support (Equipment) N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT Waste Management & o . )
0041.01018 41.08.01.11 RCC MANAGEMENT AND SUPPORT Transportation N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT . o . )
0041.01019 41.08.01.11 RCC MANAGEMENT AND SUPPORT External Affairs N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT . o . )
0041.01020 41.08.01.11 RCC MANAGEMENT AND SUPPORT Project Procurement N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT o . )
0041.01021 41.08.01.11 RCC MANAGEMENT AND SUPPORT Records & Document Control N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT . . o . )
0041.01022 41.08.01.11 RCC MANAGEMENT AND SUPPORT Project Baseline Management N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT . . o . )
0041.01023 41.08.01.11 RCC MANAGEMENT AND SUPPORT Project Services N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT . o . )
0041.01024 41.08.01.11 RCC MANAGEMENT AND SUPPORT Project Support N/A Level of effort % of total project Life Cycle
0041.01025 41.08.01.11 RCC Management & Support - PROJECT Retiree Medical Costs N/A Level of effort % of total project Life Cycle

MANAGEMENT AND SUPPORT
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Management & Support - PROJECT o . )
0041.01026 41.08.01.11 RCC MANAGEMENT AND SUPPORT Safety & Health N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT . " o . )
0041.01027 41.08.01.11 RCC MANAGEMENT AND SUPPORT Compliance & Quality N/A Level of effort % of total project Life Cycle
Management & Support - PROJECT . . o . )
0041.01028 41.08.01.11 RCC MANAGEMENT AND SUPPORT Radiological Controls N/A Level of effort % of total project Life Cycle
Transition
0041.00001 41.09.01 Transition - River Corridor Contract Transition On-Going Work N/A N/A
Footnotes

A - ACTIVITY ID — Assigned number unique to each individual activity within the Independent Government Estimate (IGE)

B - WBS NUMBER - Identification number that shows each activity’s location within the River Corridor Closure Project's work breakdown structure

C - CURRENT CONTRACTOR — The Hanford Site Contractor that currently has responsibility for the activity

D - HANFORD AREA DESIGNATION — The geographic location on the Hanford Site where the activity is located

E - OPERABLE UNIT — The CERCLA designation that reflects the grouping for a waste site

F - ACTIVITY DESIGNATION — The unique identification for the activity within the Hanford Site
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G - ACTIVITY DESCRIPTION — A brief description of the activity

H - REGULATORY DOCUMENTATION STATUS — This column either identifies the status of the regulatory pathway or the current decision document that
provides the regulatory requirements for the remediation activity

| - ASSUMED ACTIVITY STATUS AS OF 01/31/05 — Estimated progress status of each activity as of the end of January 2005.

J - REGULATORY DOCUMENTATION REQUIRED - Revision to existing primary documentation may be required as outlined in the current Interim Record of
Decisions (e.g., EE/CAs, Remedial Action Work Plans, etc.)
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